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CONSTRUCTION AGREEMENT 
 
 
This Agreement made this 9th day of September, 2024  
 

Between: 
 

    
MADWEST BRESLAU LIMITED  

(hereinafter called “Madwest”) 
 

OF THE FIRST PART, 
 

-and- 
 

WOOLWICH SOUTH HOLDINGS LIMITED 
(hereinafter called “Woolwich South”) 

 
OF THE SECOND PART, 

 
(and with the parties of the First Part and Second Part hereinafter collectively called the “Subdivider”) 

 
-and- 

 
THE CORPORATION OF THE TOWNSHIP OF WOOLWICH  

(hereinafter called the “Township”) 
 

OF THE THIRD PART, 
 

-and- 
 

CANADIAN IMPERIAL BANK OF COMMERCE 
(hereinafter called the “Mortgagee” 

 

   OF THE FOURTH PART. 
 
 WHEREAS the Subdivider represents to the Township that it owns absolute title to lands located 
at 110 and 118 Menno Street, 33, 37 and 38 Mader’s Lane and 231 Woolwich Street South in the 
Township, described in Schedule “A” attached hereto (hereinafter also known as the “Lands”) and 
comprising all of Plan of Subdivision application 30T-20701 as shown in Schedule “B” (hereinafter called 
the “Madwest Draft Plan” or “Draft Plan”); 
 

AND WHEREAS the Township represents to the Subdivider that it owns Menno Street, extending from 
the easterly property lines of properties at 59 and 60 Menno Street to Fountain Street North and situated within 
the Madwest Draft Plan as set out in Schedule “B” (hereinafter called the “Township Lands” or “Menno Street 
Portion”); 
 
 AND WHEREAS the Subdivider has applied to and received the Regional Municipality of 
Waterloo (the “Region”) approval of the Madwest Draft Plan with respect to the Lands and the Menno 
Street Portion; 
 
 AND WHEREAS the Township, pursuant to conditions imposed by the Region for the Madwest 
Draft Plan (hereinafter the “Township Draft Plan Conditions”), requires the construction and completion 
of a municipal road and associated appurtenances/services, which extend from Woolwich Street South 
(on the west) to Fountain Street North (on the east) as set out on the Madwest Draft Plan and further 
described on the reference plan attached as Schedule “I” to this Agreement (hereinafter referred to as 
the “Ottawa Street Extension” and with the lands upon which the Ottawa Street Extension referred to as 
the “Extension Lands”), to service the Madwest Draft Plan as well other lands in the Township, prior to 
the pre-servicing and registration of the 1st phase of the Draft Plan as a plan of subdivision; 
 
 AND WHEREAS pursuant to the Township Draft Plan Conditions and its Subdivision policies 
requires the Subdivider to enter into this Agreement to satisfy all matters, financially and otherwise, for 
the construction, acceptance and assumption of the Ottawa Street Extension; 
 
 AND WHEREAS when the Subdivision Agreement for the entirety of the Madwest Draft Plan has 
been registered, this Construction Agreement will remain on title and any conflict, ambiguity, 
inconsistency or discrepancy between the terms and conditions of this Construction Agreement and any 
agreements incorporated by reference will be resolved by giving preference to the terms and conditions 
of the Subdivision Agreement; 
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 AND WHEREAS the Township Draft Plan Conditions require the Ottawa Street Extension to be 
completed and opened as a public road prior to and independent of the remaining internal Public Works 
for the Madwest Draft Plan that will be implemented through one or more separate pre-servicing 
agreement(s) and/or subdivision agreement(s) with the Subdivider pursuant to the Township Draft Plan 
Conditions; 
 
 AND WHEREAS the Subdivider’s timing and conveyance of the Ottawa Street Extension to the 
Township, and the Township’s timing, closing and conveyance of the Menno Street Portion to the 
Subdivider, of which a portion will form part of the Ottawa Street Extension and the remnant will be 
developed as part of the Madwest Draft Plan, will be administered and implemented through a separate 
agreement between the Subdivider and the Township, dated July 24, 2024 and registered as Instrument 
No. WR________ (hereinafter referred to as the “Land Exchange Agreement”); 
 

 NOW THEREFORE THIS AGREEMENT WITNESSTH THAT in consideration of the exchange 
of two ($2.00) dollars by each party to the other, the covenants expressed herein, the approval of the 
Subdivider’s Plan of Subdivision pursuant to Section 50 of the Planning Act, R.S.O. 1990, c. P.13, as 
amended (the “Planning Act”), and for other good and valuable consideration (the receipt and sufficiency 
of which the parties hereto expressly acknowledge), the parties hereto covenant and agree one with the 
other as follows: 
 
1.0 SCHEDULES 

 
1.1 Schedules “A” to “K” attached hereto shall form an integral part of this Agreement, which include: 

 
A Legal Description of the Parties’ Lands 
B  Draft Reference Plan describing the Ottawa Street Lands  
C  Description and drawings of all easements, lands and reserves to be conveyed to the 

Township upon completion of the Works, or as directed by the Director of Development 
Services 

D  Summary of Financial Payments to the Township by the Subdivider 
E  List of Items for which Letters of Credit are to be Filed by the Subdivider upon Execution of 

this Agreement 
F  Return of Letters of Credit  
G Schedule of Construction Dates 
H  Estimate of Cost of Construction of the Works 
I  Subdivision Draft Plan 
J  Engineering and Planning Drawings 
K  Cost of Construction – Township and Subdivider Portions 
 
 

2.0 DEFINITIONS  
 
2.1 "Acceptance" means the decision of the Director of Infrastructure Services or the Director of 

Development Services, where noted, to accept the Works or any portion thereof and to initiate the 
maintenance period for any portion of the Works, pending the completion of all requirements noted in 
this Agreement, and “Accepted” shall have a corresponding meaning.  In addition, “Acceptance” shall 
mean Performance Acceptance and/or Final Acceptance as the context indicates;  

 
2.2 "Assumption" means the decision of the Director of Infrastructure Services or the Director of 

Development Services, where noted, confirming that all Works under this Agreement have 
been completed, the maintenance period for the Works has expired and no other obligations under 
this Agreement remain outstanding other than as may be specified on the date of Assumption, 
and “Assumed” shall have a corresponding meaning. 

 
2.3 “As Constructed Drawings” means digital and hard copies of drawings of all the Works, modified to 

reflect actual construction, and accepted by the Director of Development Services. 
 

2.4 “Business Day” means any day, other than a Saturday, Sunday or statutory holiday, in Ontario. 
 
2.5 “Credit or Credits” where used in this Agreement shall mean any off set from a Township 

development charge payable and shall not be confined to the meaning assigned to the word 
“credit” in the Development Charges Act, 1997, S.O. 1997, c. 27, as amended. 

 
2.6 “Development Charge Payable” where used in this Agreement shall mean the applicable 

residential unit and/or non-residential gross floor area rate, which is comprised of a Township 
Wide and Area Specific servicing component, but does not include the Area Specific Breslau 
Sanitary Servicing component as outlined in the Township’s Development Charges By-law No. 
39-2024, as amended, or the applicable Township Development Charges By-law in effect at the 
time of payment.  
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2.7 “Draft Plan or Phasing Plan” or “Subdivision Plan” where used in this Agreement shall mean the 
Draft Plan for the development as approved by the Region and shown in Schedule “I” to this 
Agreement, unless the reference identifies a specific draft plan, such as the Madwest Draft Plan, 
as approved by the Region and shown in Schedule “I”. 

 
2.8 “Engineering and Planning Drawings” where used in this Agreement shall mean the plans and 

reports approved by the Township and listed in Schedule “J” of this Agreement. 
 

2.9 “Final Acceptance" shall have the meaning given to that term in Section 8.2; 
 
2.10 “Lot or Block Owner” where used in this Agreement shall mean the Subdivider, unless a lot or 

block, to which it is referenced, has been conveyed to another party, in which case that party shall 
be the Lot or Block Owner. 
 

2.11 “Performance Acceptance” shall have the meaning given to such term in Section 8.1.  For greater 
certainty, with respect to the road portion of the Works, this shall mean that all curbs are in place and 
the road has been completed to the base course of asphalt condition; 

 
2.12 “Phasing or Staging Plan” where used in this Agreement shall mean the Plan showing the staging 

of servicing and development as identified in Schedule “I” of this Agreement. 
 

2.13 “Phase” shall mean any portion of the Draft Plan intended to be registered as a plan of subdivision 
and “Phase 1” shall mean the first phase of the Draft Plan intended to be registered as a plan of 
subdivision; 

 
2.14 “Plan” where used in this Agreement shall mean the Reference Plan identified in Schedule “B”; 

 
2.15 “Public Works or Works” where used in this Agreement shall mean the necessary grading, 

drainage facilities, road works, and services itemized in Schedule “H”.  
 
2.16 “Subdivider” where used in this Agreement shall mean and include an individual, association, 

partnership or incorporated company and, wherever the singular is used, it shall be construed as 
including the plural, and wherever the masculine is used it shall be construed as including the 
feminine. 

 

3.0 OBLIGATIONS OF THE SUBDIVIDER 
 

3.1 Subdivider’s Expense 
 

The Subdivider covenants with the Township to do each and every of the following things: 
 

3.1.1 To provide to the Township a signed copy of the final executed tender documents for the 
works required to construct the Ottawa Street Extension as itemized in Schedule “H”. 

 

3.1.2 To install, all to the satisfaction of the Director of Development Services (or their 
designate), and pay the cost of the installation of the Works, as set out in Schedule “H”, 
to be installed prior to Phase 1 of the Draft Plan and in accordance with the Phasing or 
Staging Plan and also according to the requirements of the Township and/or the Region 
and applicable agencies. The installation of such Works can only commence prior to the 
plan or applicable phase being registered in accordance with this Agreement (hereinafter 
referred to as “Pre-Servicing”). Furthermore, the Subdivider agrees to provide, operate 
and maintain the Works until such time as they have received Final Acceptance by the 
Township, pursuant to Subsection 8.2 of this Agreement, according to Plans prepared by 
the Subdivider and approved by the Township and/or the Region and/or the Grand River 
Conservation Authority (the “GRCA”) and/or the applicable agency, which Plans are 
identified in Schedule “J” attached hereto. 

 

3.1.3 To enter into an Agreement with the local hydro, telecommunications and gas utility 
authority, as needed, to provide for the cost of the construction and installation of all 
underground electrical wiring, gasmain and services within the Ottawa Street Extension. 

 

3.1.4 To develop and maintain the Lands to the satisfaction of the Township, the GRCA and the 
Region and in accordance with the Engineering and Planning Drawings approved by the 
Township, the GRCA and the Region. 

 

3.1.5 To be responsible for and immediately repair any damage caused to other properties by 
reason of the development of the Ottawa Street Extension to the satisfaction of the 
Director of Development Services or their designate. 

 
3.1.6 Upon the execution of this Agreement, to pay to the Township the amounts and provide 

the Township with the securities, all as set out in Schedule "K" to this Agreement. 
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3.1.7  To have its engineer provide and certify to the Township a summary of the final construction 
costs of the Works. 

 
 

3.2 Failure to Carry out the Terms of this Agreement 
 

3.2.1 In the event the Subdivider or Lot Owner fails or neglects to carry out the terms of this 
Agreement, and fails to construct the services in an expeditious manner, the Township or 
its agents may, upon five (5) Business Days’ written notice by registered mail, enter upon 
the Lands and proceed to supply all materials and do all necessary work in connection 
with the installation of the said services and to charge the cost thereof, together with the 
engineering fees (i.e., those fees required to retain an engineering consultant to administer 
the contract to complete the outstanding works plus any administration cost incurred by 
the Township) based on the cost of such materials and work to the Subdivider who shall 
forthwith pay the same upon demand.   

 

3.2.2 It is understood and agreed that, upon such entry by the Township on the Lands, sufficient 
monies as placed on deposit with the Township to ensure completion of the said services 
shall be forfeited by the Subdivider and shall be applied firstly by the Township towards 
the servicing costs for the Lands of any work undertaken by the Township, and, secondly, 
to all other remedies which may exist at such time. The Township may refuse to issue 
further building permits until such works have been completed by the Township and until 
payment has been made to the Township for such services as defined in this Agreement. 

 

3.2.3 If at any time the work or construction of the municipal services referred to herein is not, 
in the opinion of the Township, being carried out in accordance with the plans and 
specifications or in accordance with good engineering practice, the Township may stop all 
or any part of the work for any length of time until such work has been placed in a 
satisfactory condition. 

 
3.2.4 If at any time the work or construction of the municipal services referred to herein has, in 

the opinion of the Township, commenced without the Subdivider fulfilling all of the 
applicable pre-condition requirements or obtaining the required approvals, clearances or 
permits as outlined throughout this Agreement, the Township may stop all or any part of 
the work for any length of time until the outstanding pre-condition requirements, approvals, 
clearances and/or permits have been addressed to the satisfaction of the Township. 

 
4.0 FINANCE AND INSURANCE 
 
4.1 Payment of Fees 
 

The Subdivider agrees: 
 

4.1.1 To pay a six (6%) per cent Development Engineering and Administration Fee to the 
Township prior to commencement of construction of the Ottawa Street Extension, as 
outlined in Schedule “B”, based on the construction value of the Works outlined in 
Schedule “H” (not including HST) for the Plan. The calculation of the Development 
Engineering and Administration Fee and the timing of payment is based on the following: 

 

a) half of the six (6%) per cent fee will be collected at the time of approval of the 
Engineering and Planning Drawings for Ottawa Street Extension based on an 
estimated cost of the construction value of the Works outlined in Schedule “H”; and 
 

b) the balance owing of the six (6%) per cent fee, based on a revised cost estimate or 
tender cost of the construction value of the Works outlined in Schedule “H”, will be 
collected prior to Performance Acceptance of the Ottawa Street Extension.   

 
4.1.2 In addition to the six (6%) per cent Development Engineering and Administration Fee 

referenced in Clause 4.1.1, an additional fee will be collected for each infrastructure 
inspection that occurs beyond the third inspection and any additional fees as may be 
levied pursuant to the Township’s Fees and Charges By-law. 

 
4.2 Indemnification 
 

4.2.1 Both during and after the term of this Agreement, the Subdivider shall at all times, and at 
its own cost, expense and risk, defend, indemnify and hold harmless the Township, its 
elected officials, officers, employees, volunteers, agents, contractors, and all respective 
heirs, administrators, executors, successors and assigns from any and all losses, 
damages (including, but not limited to, incidental, indirect, special and consequential 
damages, or any loss of use, revenue or profit by any person, organization or entity), fines, 
penalties and surcharges, liabilities (including, but not limited to, any and all liability for 
damage to property and injury to persons, including death), judgments, claims, demands, 
causes of action, contracts, suits, actions or other proceedings of any kind (including, but 
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not limited to, proceedings of a criminal, administrative or quasi-criminal nature) and 
expenses (including, but not limited to, legal fees on a substantial indemnity basis), which 
the indemnified person or persons may suffer or incur, howsoever caused, arising out of 
or in consequence of or directly or indirectly attributable to anything required to be 
performed under this Agreement by the Subdivider, its agents, employees and sub-
contractors as part of this Agreement, provided such losses, damages, fines, penalties 
and surcharges, liabilities, judgments, claims, demands, causes of action, contracts, suits, 
actions or other proceedings of any kind and expenses as defined above are due or 
claimed to be due to the negligence, breach of contract, and/or breach of law of the 
Subdivider, its agents, employees or sub-contractors. 

 
4.2.2 The Subdivider shall take all precautions necessary to protect the public against injury on 

the Lands.  
 
4.2.3 The Subdivider shall ensure compliance with, and shall satisfy any and all requirements 

of, the Occupational Health and Safety Act, R.S.O. 1990. c. O.1, as amended (the 
“OHSA”). The Subdivider shall indemnify, defend, and hold harmless the Township 
against, but not limited to, any and all fines, penalties, damages, claims, or actions which 
may arise under the OHSA due to any breach for which the Subdivider is responsible. The 
Subdivider will be recognized as the “owner” in this Agreement. 

 
4.3 Insurance 
 

It is the responsibility of the Subdivider and their Insurance Broker to review all potential 
operations and exposures to determine if the coverage and limits noted below are sufficient to 
address all insurance-related exposures presented by the specifications of this Agreement, Works 
or supply. In addition to the Certificate that the Contractor is required to provide to the Township 
as outlined in Subsection 6.3 of this Agreement, the Subdivider shall insure its undertaking, 
business and equipment under the following coverage so as to protect and indemnify and save 
harmless the Township: 

 
4.3.1 General Liability Insurance:  The Subdivider shall maintain liability insurance on an 

occurrence basis acceptable to the Township throughout the term of this Agreement from 
the date of commencement of work until the date of Final Acceptance referenced in 
Subsection 8.2. Liability coverage shall be provided for completed operations hazards 
from the date of Final Acceptance of the work on an ongoing basis for a period of six (6) 
years following Final Acceptance. Coverage shall consist of a comprehensive policy of 
public liability and property damage insurance, with all applicable coverage extensions- 
/endorsements available, in an amount of not less than Five Million ($5,000,000) Dollars 
per occurrence. Such insurance shall name the Township as an additional insured with a 
cross-liability endorsement and severability of interest’s provision. The policy 
SIR/deductible shall not exceed One Hundred Thousand ($100,000) Dollars per claim 
(unless approved by Risk Management) and, if the policy has an aggregate limit, the 
amount of the aggregate shall be double the required per occurrence limit. This insurance 
policy must contain no exclusions for damage or loss from blasting or from any other work 
that may be associated with the development and construction of a subdivision. 

 
4.3.2 Owned and Non-Owned Automobile Liability Insurance:  The Subdivider shall maintain 

liability insurance on all Owned, Non-Owned and Leased Automobiles used in the 
performance of this project to a limit of Two Million ($2,000,000) Dollars per occurrence 
throughout the term of this Agreement from the date of commencement of work and until 
one year after the date of substantial performance of work. 

 
4.3.3 Provisions:  Prior to the commencement of work, the Subdivider shall forward a Certificate 

of Insurance (the “C of I”) evidencing this insurance with the executed Agreement and, 
thereafter, on or prior to the expiry of the insurance coverage. The C of I shall state that 
coverage will not be suspended, voided, cancelled, reduced in coverage or in limits except 
after thirty (30) days’ (ten (10) days if cancellation is due to non-payment of premium) prior 
written notice by certified mail to the Township. The Subdivider shall provide a renewal C 
of I to the Township not later than thirty (30) days prior to the expiry date of any policy 
provided pursuant to this Agreement, until the Township has indicated in writing that the 
policy need not continue in force any longer. In the event that such renewal certificate is 
not received, the Township shall be entitled to either renew the policy at the expense of 
the Subdivider by drawing on the Letter of Credit referenced in Subsection 4.5 or to order 
that all work on the Lands cease until the policy is renewed.   

 
It is also understood and agreed that, in the event of a claim, any deductible or self-insured 
retention under these policies of insurance shall be the sole responsibility of the Subdivider 
and that this coverage shall preclude subrogation claims against the Township and any 
other person insured under the policy and be primary insurance in response to claims. 
Any insurance or self-insurance maintained by the Township and any other person insured 
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under the policy shall be considered excess of the Subdivider's insurance and shall not 
contribute with it. The minimum amount of insurance required herein shall not modify, 
waive or otherwise alter the Subdivider’s obligation to fully indemnify the Township under 
this Agreement.   
 
Acting reasonably, the Township reserves the right to modify the insurance requirements 
as deemed suitable.  

 
4.3.4  Third Party Claims Process:  The Township’s claims process for Third Party claims is to 

refer the claimant directly to the Subdivider and to leave the resolution of the claim with 
the Subdivider. This applies regardless of whether or not it is an insured loss.    

 
Given that it has a responsibility to the taxpayers of Woolwich, the Township must ensure 
that claimants are dealt with in a fair and efficient manner. Claims reported to the 
Subdivider, either directly by a third party or through the Township, shall be promptly 
investigated by the Subdivider (its insurer or adjuster). The Subdivider shall make contact 
with the third-party claimant upon receipt of notice of a claim. The Subdivider shall initiate 
an investigation of the claim immediately upon notice and advise the third-party claimant 
in writing (preferably by a qualified third-party adjusting firm), with a copy to the Township, 
of its position regarding the claim upon completion of this investigation.  Such investigation 
shall be done in a professional manner and reasonable time frame consistent with 
Insurance Institute of Canada practices. The Subdivider shall include in their response the 
reasons for their position. Should this position not resolve the claim and be accepted by 
the third-party claimant, the Subdivider shall immediately report the claim to its insurer. If 
the Subdivider fails to follow this procedure, the Township may report such claims directly 
to the Subdivider’s insurer.   
 
Nothing herein shall limit the right of the Township to investigate and resolve any such 
claims notwithstanding the response of the Subdivider and/or its insurer and to seek 
indemnification from the Subdivider or to exercise any other rights within this Agreement.  
Costs may include, but not be limited to, adjusting fees, settlement awards, reasonable 
legal fees, administrative costs, etc.   
 
The Township may, without breaching this Agreement and at the expense of the 
Subdivider, draw on the Letter of Credit an amount that, as between the Township and 
the Subdivider, is equal to the balance in the Township’s favour of all outstanding debts, 
claims or damages, whether or not related to this Agreement. 

 

4.4 Local Improvement and Taxes 
 

The Subdivider agrees to pay all local improvements outstanding on any part of the Lands and 
pay all taxes on the Lands prior to the Performance Acceptance and before the Township’s Letter 
of Release is given. 

 

4.5 Letter of Credit 
 

4.5.1 Servicing 
 

The Subdivider agrees: 
 

To deliver an irrevocable letter of credit (the “LoC”) issued by a Canadian chartered bank 
in a form and amount satisfactory to the Township and in the amount as provided for in 
Schedule “E” prior to the approval of the engineering and Works in respect of the Ottawa 
Street Extension to guarantee the completion of the Works and related services to be 
installed pursuant to this Agreement. The LoC may be reduced from time to time at the 
request of the Subdivider and with the approval of the Township’s Director of Development 
Services (or their designate) in proportion to the Works already installed or constructed. 
 
Notwithstanding the foregoing, the LoC shall not be reduced to an amount less than: 
 

a) In the case where any underground services for the Ottawa Street Extension are 
on the mandatory two-year maintenance period pursuant to Clause 4.5.3: 

 

i) Fifteen (15%) per cent of the total value of completed Works that have not 
received Final Acceptance from the Township, pursuant to Section 8, on 
any developed portion of each phase (including engineering fees, 
contingencies, and applicable taxes) plus one hundred (100%) per cent of 
the value of any outstanding works or services to be completed with respect 
to any portion of each phase under development (including engineering 
fees, contingencies, and applicable taxes); or 

 

ii) Two Hundred Thousand ($200,000.00) Dollars, 
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whichever is greater; and 
 

b) In the case where underground services have survived the mandatory two-year 
maintenance period and have received Final Acceptance from the Township, 
pursuant to Section 8: 

 

i) Fifteen (15%) per cent of the total value of the completed above ground 
Works on the mandatory two-year maintenance period (including 
engineering fees, contingencies and applicable taxes) plus one hundred 
(100%) per cent of the value of any outstanding work or services to be 
completed with respect to the same (including engineering fees, 
contingencies, and applicable taxes); or 

 

ii) Twenty-Five Thousand ($25,000.00) Dollars, 
 

whichever is greater. 
 
c) In addition to the above, that the LoC shall also include fifteen (15%) per cent of 

any Works to be completed and front-ended by the Subdivider that the Township 
is financially responsible for pursuant to Schedule “H” until such time as the Works 
have been completed in accordance with the Engineering and Planning Drawings 
and to the satisfaction of the Township, and the Subdivider has provided a 
statutory declaration indicating that all accounts, including all amounts for 
materials, services, applicable taxes, professional and other fees and all other 
costs as set out in Schedule “H” pertaining to the Works have been paid except for 
statutory holdbacks, and there are no claims for liens or otherwise for work done 
and material supplied for or on behalf of the Subdivider. 

 
Once the mandatory two-year maintenance period is completed for any services in the 
Ottawa Street Extension and all remedial works are completed to the satisfaction of the 
Township, the LoC shall be reduced for such services accepted by Township Council in 
the Plan, to an amount equal to one hundred (100%) per cent of the value of any 
outstanding works or services required to be installed or completed in accordance with 
this Agreement with respect to such services. 
 

In the event there remains any outstanding works or services to be completed under this 
Agreement after the two-year mandatory maintenance period has expired, the Subdivider 
shall be entitled to substitute cash for the LoC as the outstanding works and/or services 
for the Ottawa Street Extension are completed. 
 

Where the Works have been completed and accepted by the Township for the Ottawa 
Street Extension and there still remains vacant lots in the Plan, the Subdivider’s Engineer 
many submit to the Director of Development Services (or their designate) cost estimates 
to complete all remaining works on the vacant lots in the Plan, and the Director of 
Development Services (or their designate) shall reduce the LoC or cash held in lieu 
accordingly.  

 

4.5.2 That LoC referred to in Clause 4.5.1 above shall contain the following clause:  “It is a 
condition of this Letter of Credit that it shall be deemed to be automatically extended 
without amendment from year to year from the present or any future expiration date thereof 
unless, at least thirty (30) days prior to the present or any future expiration date, the 
Township notifies the Subdivider and the Chartered Bank in writing by registered mail that 
the Township elects to amend the Letter of Credit”. 

 

4.5.3 That the Subdivider shall maintain the public works as constructed in accordance with 
Schedule “J” for a period of two (2) years following the issuance by the Township of a 
Performance Acceptance Certificate as described in Subsection 8.1 of this Agreement, 
and the Subdivider shall maintain the Letter of Credit provided for in Clause 4.5.1. 

 

5.0 GENERAL CONSTRUCTION REQUIREMENTS 
 

The Subdivider agrees: 
 

5.1 That, during the development of Ottawa Street, all construction traffic shall enter the site from 
either Menno Street or Fountain Street North, for ingress to and egress from the Lands, and not 
by way of any other local roads. Access for the remainder of the development shall be from 
Fountain Street and the allocated emergency accesses. The Subdivider shall post signs at the 
appropriate roads and intersections, as determined by the Township, advising the construction 
traffic of the approved route and to prohibit the use of other access routes, prior to the start of any 
construction, grading or servicing activity on the Lands, all to the satisfaction of the Township. 
That the construction route for Phase 1 of the Draft Plan will be determined prior to work 
commencing for the respective phase. 
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5.2 That, during the development of the Plan, the Lands shall be kept reasonably free of all debris, 
refuse, rubble and waste material. Such material shall not be stockpiled or stored on the Lands 
for any longer than is reasonably necessary to effect its removal and, only then, in a safe and 
sightly manner and in areas approved by the Director of Development Services. 

 

5.3 To store topsoil from the Lands in a location shown on the engineering drawings identified in 
Schedule “J”, which does not unduly impact on other surrounding land uses and to the satisfaction 
of the Director of Development Services (or their designate).  A sediment control fence shall be 
installed around the base of the pile and the entire topsoil pile shall be hydroseeded to prevent 
erosion, if required by the Township. 

 

5.4 To co-ordinate the installation of the utilities for the subdivision so that the utilities and utility ducts 
shall be installed at the time of construction of the road base and prior to curbing and paving of 
the road. It is acknowledged that the Township may, at the discretion of the Director of 
Development Services (or their designate), request all works to stop if the coordination of these 
works and the installation of utilities and the construction of the road are not to the satisfaction of 
the Director of Development Services (or their designate). 

 

5.5 That all streets abutting on the Extension Lands which are to be used for access to the Lands 
during the development of them and during the construction of buildings on them shall be kept in 
good and usable condition. If damage to the abutting streets occurs as result of development 
activity and not normal wear and tear from vehicular traffic, as determined by the Township, then 
the Subdivider is financially responsible and shall immediately repair the damage, all to the 
satisfaction of the Township. 

 

5.6 That all trucks, vehicles or equipment making deliveries to or taking materials from the Extension 
Lands or working on the Lands shall be both covered and loaded in such a manner as to not 
scatter refuse, rubbish or debris on any road or highway whether within the Extension Lands or 
not. Should any refuse, rubbish or debris be so scattered, the Subdivider shall be responsible for 
immediately removing it and correcting any damage caused thereby. Failing immediate removal 
of the refuse, rubbish or debris, the Township may remove it and the Township may correct any 
damage caused thereby, such removal and/or correction to be at the expense of the Subdivider. 

 

5.7 That no blasting shall be carried on without the prior written consent of the Township’s Director of 
Development Services (or their designate). 

 

5.8 That no building, fence, or other structure or materials shall be erected or placed closer than three 
(3) metres from any fire hydrant, connection, valve or standpipe unless approval, in writing, by 
the Fire Chief is first obtained. 

 

5.9 That proper access for Fire Department equipment to all building sites shall be maintained at all 
times, to the satisfaction of the Fire Chief. 

 

5.10 That all road closures and redirecting of traffic be approved and implemented by the Township. 
The Subdivider shall coordinate with the Township to ensure notification of all emergency 
services, schools, etc., of the said closures and redirection. 

 

5.11 To maintain all work areas during the installation of the Works within the Ottawa Street Extension 
in a dust-free condition by treating with calcium chloride or other environmentally safe 
substance(s), all to the satisfaction of the Township. 

 

5.12 To install sediment control measures and construction fencing to the specification/location noted 
on the Engineering and Planning Drawings prior to commencing the Works within the Ottawa 
Street Extension, and to monitor daily, maintain and repair immediately, the said sediment control 
measures and construction fencing that is deficient and/or in disrepair throughout the entire period 
of the said Works, all to the satisfaction of the Township. The Subdivider further agrees to provide 
the Township with a Ten Thousand ($10,000) Dollar cash deposit as security (the “Cash Deposit”) 
prior to the commencement of construction of the Works (which may be transferred to any phase 
to phase of the Draft Plan at the discretion of the Township) to ensure that the Subdivider has 
installed and maintained the sediment control measures and construction fencing in accordance 
with Engineering and Planning Drawings and in an acceptable state on regular bases throughout 
the development of the Ottawa Street Extension as required by the Township. If the Subdivider 
fails to construct and/or maintain such fencing as required by the Township, the Township will 
provide the Subdivider with twenty-four (24) hours’ notice that it intends to access the Lands and 
install and/or maintain the required fencing that is deficient and/or in disrepair, and the Subdivider 
authorizes the Township to access the Lands to construct and/or maintain such fencing that is 
deficient and/or in disrepair and deduct accordingly the said fencing expense from the Cash 
Deposit provided by the Subdivider. If the Township is required to install and/or maintain the said 
fencing more than once and the Cash Deposit is reduced by half or less, then the Subdivider 
agrees to replenish the Cash Deposit back to Ten Thousand ($10,000) Dollars within one (1) 
week, upon request of the Township. The Subdivider acknowledges that the Township may refuse 
future building permits within the Draft Plan if the Subdivider fails to replenish the cash deposit to 
Ten Thousand ($10,000) Dollars upon request of the Township. 
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5.13 In addition to the general construction requirements noted in Subsections 5.1 to 5.12, the 

Subdivider agrees to implement all measures that may from time to time be identified by the 
Director of Development Services (or their designate), acting reasonably, as necessary to 
maintain public health and safety and, without limiting the generality of the foregoing, such 
measures shall include the following: 

 
a) To implement measures that would restrict public access to all large stockpiles (e.g., topsoil) 

within the Lands and to ensure that these stockpiles are kept in a state that reduces any risk 
to public health and safety, which is further detailed in the Engineering and Planning Drawings 
and in Section 11 of this Agreement; and 
 

b) To ensure that all significant ponding, as determined by the Director of Development Services 
(or their designate), acting reasonably, within the Plan that are not part of an approved 
stormwater management feature and/or sediment control basin and poses an undue risk to 
public health and safety shall be sufficiently drained in a timely manner to reduce the public 
health and safety risk or shall immediately be surrounded with construction fencing until such 
time that the Subdivider has drained such ponding. If the Subdivider fails to drain the ponding 
in a timely manner and/or construct the required fencing forthwith, then the Township shall 
use the Cash Deposit noted in Subsection 5.12 of this Agreement to install the required 
fencing, and such fencing shall be maintained in an acceptable state, as determined by the 
Township, until the ponding no longer poses an undue risk to public health and safety. 

 
6.0 GENERAL ENGINEERING 
 

6.1 Consulting Engineer 
 
 The Subdivider agrees: 
 

6.1.1 To employ, at its expense, MTE Consultants (the “Subdivider’s Engineer” or “Engineer”), to 
carry out all necessary engineering requirements for the Works in accordance with this 
Agreement and the Guideline for Engineering Services to Municipalities, dated 1998, or 
the latest edition as prepared from time to time by the Association of Professional 
Engineers of Ontario: 

 

a) To coordinate any necessary reports including the preparation and submission of 
associated engineering reports. 

b) To prepare and supply all required engineering drawings and specifications and 
estimates of costs for the Works, to the satisfaction of the Director of Development 
Services (or their designate). 

c) To obtain all necessary approvals for the Works prior to the construction of the Public 
Services. 

d) To submit to the Township a schedule setting out the proposed order of construction 
and installation of the Works along with estimated dates of completion. 

e) To hold a pre-construction meeting with the Township and applicable agencies to 
discuss scheduling, and to confirm that all approvals/permits and required 
documentation (e.g., insurances, Letters of Credit, Clearance Certificate from the 
Workplace Safety and Insurance Board (“WSIB”), etc.) are in place prior to 
construction occurring in the applicable phase.  

f) To provide the field layout (unless delegated to the Contractor as approved by the 
Township), contract administration and inspection of the construction for the Works. 

g) To provide legible, stamped red-lined field drawings of the Works installed in the 
development prior to the issuance of the Performance Acceptance Certificate detailed 
in Subsection 8.1, and to provide final engineer stamped “as-recorded” reproducible 
drawings (including three (3) paper copies and an electronic version in Auto Cad, 
version 2010 in DWG Format, of the “as-recorded” Engineering and Planning 
Drawings as specified by the Township) to the Infrastructure Services Department 
within six (6) months of the issuance of the Performance Acceptance Certificate. 

h) To provide utility locates on behalf of the Township for the applicable phase during the 
time prior to the Township receiving the final “as-recorded” Engineering and Planning 
Drawings noted in Schedule “J”. 

i) To provide a master utility locate plan for hydro (including streetlights), phone, cable 
and gas utilities no later then two (2) months after the registration of the applicable 
phase or two (2) months after installation of the final utilities. If the “as-recorded” 
drawings are not provided in accordance with the said deadline noted in Subclause 
6.1.1 g) above, then the Subdivider is responsible for providing locates to the utility 
companies until such time that the “as-recorded drawings” are provided to and 
accepted by the Township.   

j) To certify and recommend the acceptability of the works within the context of this 
Agreement. 

k) To coordinate the watermain shutdown and adjacent project works to ensure safe and 
accurate execution of the Engineering and Planning Drawings. 
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6.1.2 That the Subdivider’s Engineer, or their approved replacement, shall continue to be 
retained until Final Acceptance. Should the Subdivider wish to terminate the services of 
the Engineer in favour of another at any time during the term of this Agreement, the 
Subdivider shall do so only with the prior written approval of the Director of Development 
Services, which shall not be unreasonably held. 

 

6.1.3 That the Subdivider’s Engineer shall provide full-time, on-site engineering supervision / 
inspection at all times, during the installation of the Works within the Ottawa Street 
Extension or supervision as otherwise directed by the Township’s Development Services 
Department. 

 

6.2 Inspection 
 

6.2.1 It is agreed that the Director of Development Services (or their designate) shall have the 
right to inspect the installation, construction and maintenance of the Works at all times. 

 

6.2.2 It is agreed that the Township may appoint Consulting Engineers to exercise any or all of 
the powers of and perform any or all of the functions of the Township under this Agreement 
and, without restricting the generality of the foregoing, to inspect the installation and 
observe the testing of the municipal services referred to in this Agreement, and that the 
cost for such Consulting Engineers will be deemed included in the Engineering Fees paid 
to the Township in accordance with Clause 4.1.2. 

 

6.3 Contractors 
 

Prior to commencement of any works and services, the Subdivider shall furnish to the Township: 
 

a) Proof satisfactory that the contractors engaged to construct the Works have sufficient and 
valid liability insurance policies, which: 
 
i) includes, as additional insured, the Township and the Region; 
ii)  provides insurance coverage in respect of any one accident or occurrence in the 

amount of at least Five Million ($5,000,000.00) Dollars, exclusive of interest and costs; 
iii) is effective during the period when the Contractor is occupying the Extension Lands; 
iv) contains a clause indicating that the insurance coverage applies to both hazard from 

damage to new works and works already performed; 
v) contains no exclusions for damage or loss from blasting or from any other work that 

may be associated with the installation of the Works within the Ottawa Street 
Extension; and 

vi) contains a provision that the policy or policies will not be changed or cancelled without 
at least thirty (30) days’ prior written notice being given to the Township. 

 
b) A Clearance Certificate from the WSIB showing that each contractor is in good standing. 

 
c) Evidence, satisfactory to the Director of Development Services, that each Contractor is 

qualified, experienced, has equipment to successfully complete the Works and has 
adequate security to guarantee performance and maintenance to the Subdivider in 
accordance with the provisions of this Agreement. 

 

6.4 Grading and Drainage 
 

6.4.1 The Subdivider shall complete the primary drainage system including all grading, ditches, 
swales, watercourses, ponds, drains, overland flow routes, pipes, sewers, manholes, 
catch basins, service connections, apparatus and equipment to service all the Lands 
within the Plan and adjacent thereto as required by and according to the drawings, plans, 
reports and specifications approved by the Director of Development Services (or their 
designate). The Subdivider shall maintain the primary drainage system, including clearing 
any blockage, until it is finally accepted by the Township as required in Clause 4.5.3, 
Subsection 8.1 and Subsection 8.2 of this Agreement. The Township may connect or 
authorize connections into the said drainage system, which connection shall be agreed to 
by the Subdivider’s Engineer retained for this subdivision and the Director of Development 
Services (or their designate), but such connections shall not constitute Acceptance of the 
drainage system by the Township. 

 

6.4.2 The Subdivider shall complete the primary drainage system within the Extension Lands, 
including such grading on the undeveloped lots and blocks that is necessary to connect 
into the overall drainage system of the Draft Plan, in accordance with the approved overall 
grading plan, prior to any building permits being issued within the Phase 1 Draft Plan. 

 
6.5 Sewer Video Inspection Program: 
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(a) The Subdivider shall undertake and pay for a sewer video inspection program for all 
sewers (stormwater, storm 3rd pipe and sanitary sewer) and sanitary (stormwater and 3rd 
pipe) laterals constructed as part of the Works. These inspections shall be undertaken by a 
qualified company to be accepted by the Director of Development Services prior to the work 
being undertaken. 

 
(b) The Subdivider shall provide the Township with a digital copy (preferably USB stick) and 

written reports of the sewer video inspection in a format as specified by the Director of 
Development Services. 

 
(c) The sewer video inspection shall be carried out as follows and at such other time or times 

as may be required by the Director of Development Services from time to time: 
 

(i) after completion of base course asphalt; 
(ii) prior to Performance Acceptance and/or Final Acceptance; 
(iii) prior to Assumption (if applicable); and 

 (iv) the Subdivider’s Engineer provides copies of inspection reports, testing/monitoring 
results and sewer videos (including sewer laterals) to the Township. 

 
(d) The Subdivider shall remove all silt and debris from the sewers prior to video inspection 

taking place and rectify any sewer lateral deficiencies that may be outlined in the written 
report or as required by the consultant / Township's inspection of the videos, reports and 
site inspections. These rectifications shall be completed prior to Acceptance and, if required, 
prior to Assumption (if applicable). 

 
6.6 Watermain Valves and Connections: 
 

The Subdivider covenants and agrees that no person, except the Director of Infrastructure Services 
or their designate, shall open or close any valve, hydrant or gate in any street main connected into 
and served by the Township and Regional systems of water supply, or alter or interfere with 
same in any manner. 

 
6.7 Fire Hydrants: 
 

(a) The Subdivider agrees that it shall charge and maintain all fire hydrants, if any, until 
Acceptance. 

(b) The Subdivider agrees that it shall paint the hydrants as soon as they are installed and not 
later than Acceptance, using accepted types and colors of primer and top paint coat. 

 
6.8  Soils Engineer/Qualified Person 
 

The Subdivider agrees to employ, at its expense, a Soils Engineer or qualified person to perform 
regular soils analysis, testing and inspection during the installation of the Works within the Ottawa 
Street Extension in accordance with the applicable approval legislation, the Township’s 
Engineering Development Infrastructure Manual (the “EDIM”), all to the satisfaction of the 
Township.  
 

6.9 Peer Review  
 

It is agreed that the Township may retain a consultant, at the expense of the Subdivider, to peer 
review any reports completed by the Subdivider (including, but not limited to, those in respect of 
traffic impacts and hydrogeology) for monitoring in accordance with the Environmental 
Compliance Approval, as required by the GRCA and noted in Subsection 9.7, for such 
facilities/services including, but not limited to, stormwater management facilities, sanitary sewers 
and/or a 3rd pipe system, Traffic Impact Studies, Hydrogeolocial during their installation and up to 
Final Acceptance pursuant to Subsection 8.2.   
 
The Subdivider shall pay these peer review costs in accordance with the terms and provisions of 
the invoice that the Subdivider receives from the Township. The Subdivider acknowledges that 
the Township may refuse future building permits within any Phase of the Draft Plan and/or delay 
the Final Acceptance of the Ottawa Street Extension and/or services/infrastructure being 
monitored within the Ottawa Street Extension pursuant to Section 8 and/or recover such costs 
from the Letter of Credit held pursuant to Subsection 4.5 if the Subdivider fails to make the said 
payment in accordance with the terms and provisions of the invoices that it receives from the 
Township. 

 
7.0 PUBLIC WORKS 
 

The Subdivider agrees: 
 

7.1 Street Names/Municipal Addresses 
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That the Director of Development Services (or their designate) shall approve the street names 
and municipal addresses scheme for all lots within the Draft Plan and/or Ottawa Street Extension.  

 

7.2 Signs 
 
The Subdivider shall: 

 

a) Install street signs, traffic control signs, line painting, dead-end barricades (if required) in 
the location shown on the Engineering and Planning Drawings in accordance with the 
Highway Traffic Act, R.S.O. 1990, c. H.8, as amended, prior to Final Acceptance of the 
Ottawa Street Extension  The street/traffic signs/barricades shall be maintained by the 
Subdivider until the two-year maintenance period, as outlined in Clause 4.5.3, is 
completed. 

 

b) Notify, in writing, the Region two (2) weeks prior to the opening of Regional Roads or 
Regional Road intersections, in the Plan as public roads, as required. 

 
c) Install advisory signs for all public roads that have not been issued Final Acceptance 

pursuant to Section 8 in the location shown on the Engineering and Planning Drawings 
prior to Final Acceptance of the Ottawa Street Extension. 

 

7.3 Streetlighting 
 

a) If the Subdivider installs a standard streetlighting system (comprised of approved LED 
lighting that provides illumination levels in accordance with RP8-2018 standards, as 
amended) as part of the Ottawa Street Extension, then the Subdivider shall construct and 
install the standard streetlighting system to the specifications and satisfaction of the 
Township and Enova Power or, alternatively, make satisfactory provisions with Enova for 
the installation of the standard streetlighting system within the Ottawa Street Extension. 
The maintenance costs related to the standard streetlighting system shall be the 
responsibility of the Subdivider until such time as the Township has given Final 
Acceptance, pursuant to Section 9, for the Works within the road allowance of the Ottawa 
Street Extension. 

 
b) If the Subdivider installs a decorative streetlighting system (comprised of approved LED 

lighting that provides illumination levels in accordance with RP8-2018 standards, as 
amended) within the Ottawa Street Extension, then the following provisions shall apply: 
 
i) The decorative streetlighting system shall be installed within the entire Ottawa Street 

Extension unless otherwise determined by the Township and in such locations within 
the road allowances that are accepted by the Township’s Director of Development 
Services (or their designate), as shown, and detailed in the Engineering and Planning 
Drawings. If the Township determines that decorative lighting is not to proceed within 
future phases of the Draft Plan, then the Subdivider agrees to extend the decorative 
streetlighting into certain areas of the future phases and in such a manner as to 
complete the decorative lighting pattern on the applicable streets rather than having 
the said street contain a mixture of both decorative streetlighting and standard 
streetlighting. 

ii) The Subdivider shall be financially responsible for all costs associated with the design 
and installation of the decorative streetlighting system within the Ottawa Street 
Extension. 

iii) The decorative streetlighting system shall be designed by a qualified electrical 
consulting engineer to the standards and satisfaction of the Township and included in 
the Engineering and Planning Drawings. 

iv) The Subdivider shall provide appropriate securities to the satisfaction of the Township 
for the decorative streetlighting on a phase-by-phase basis within the Ottawa Street 
Extension, pursuant to Subsections 4.5 and 11.1 and detailed in Schedule “H” of this 
Agreement. 

v) The Subdivider shall provide an operation/maintenance manual to the Township for 
the decorative streetlighting system within six (6) months of the system being 
energized. 

vi) The completion, maintenance, and Final Acceptance of decorative streetlighting within 
the Ottawa Street Extension shall form part of the surface works pursuant to Clause 
4.5.3, and Subsection 8.2 of this Agreement. 

vii) The Subdivider shall provide the Township with one (1) additional complete decorative 
streetlight standard (including the decorative pole, arm, and fixture) for every ten (10) 
decorative streetlights to be installed within the Ottawa Street Extension, and one (1) 
power supply pedestal including the concrete base for every three (3) pedestals to be 
installed within the Ottawa Street Extension. In no case shall fewer than two (2) 
complete decorative streetlight standards and no less than one (1) power supply 
pedestal, including a concrete base, be provided to the Township. The Subdivider shall 
deliver (including unloading and placement under the direction of the Township or its 
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agent) the additional decorative streetlight standards, power supply pedestals, and 
concrete bases to a location determined by the Township at its discretion. In lieu of 
providing the additional supply of the decorative streetlight standard and power supply 
pedestal, the Township may, at its discretion, require the Subdivider to make an 
equivalent cash payment prior Final Acceptance of the Ottawa Street Extension. For 
the purpose of calculating compliance with this requirement, any fraction shall be 
rounded to the next highest whole number. The foregoing shall be to the satisfaction 
of the Township. 

viii) Notwithstanding Subclause 7.3 b) vii) above, where directed by the Township at its 
sole discretion, the Subdivider shall provide a cash payment in lieu of providing the 
physical decorative streetlight standard(s) and power supply pedestal(s), including the 
concrete bases, to the satisfaction of the Township. The payment shall be based on 
the cash equivalent based on one hundred (100%) per cent of the cost for the complete 
decorative streetlight standard (including the decorative pole, arm, and fixture), power 
supply pedestal, and concrete base required in Subclause 7.3 b) vii) above. 

ix) The Subdivider agrees that, where decorative streetlight bulbs are not standard high-
pressure sodium 70W, 100W or 150W bulbs, the Subdivider shall provide a cash 
payment to the Township in lieu of providing decorative streetlight bulbs equal to one 
(1) bulb for every three (3) decorative streetlights to be installed, to the satisfaction of 
the Township. The payment shall be based on the cash equivalent based on one 
hundred (100%) per cent of the amount for the decorative streetlight bulb. For the 
purpose of calculating compliance with this requirement, any fraction shall be rounded 
to the next highest whole number. The foregoing shall be to the satisfaction of the 
Township. 

 
c) That, upon installation of the approved streetlighting system, i.e., standard pursuant to 

Clause 7.3 a), or decorative pursuant tor Clause 7.3. b), and up to the time the Township 
has given Final Acceptance of such streetlighting system as part of the surface works for 
the Ottawa Street Extension pursuant to Section 8.2, the Subdivider shall be responsible 
for and incur all costs associated with the inspection of the streetlighting system, complete 
the necessary inspection reports and forward such reports to the Township, which shall 
occur in intervals of not more than sixteen (16) months between inspections, in 
accordance with the Minimum Maintenance Standard set out in O. Reg. 239/02, made 
under the Municipal Act, 2001, S.O. 2001, c. 25, as amended (the “Municipal Act”). If any 
deficiency is identified through the inspection report, the Subdivider shall notify the 
Township, as well as Enova Power for a standard streetlighting system, and complete the 
required remedial works to address the deficiency of the streetlighting system in a timely 
manner at the Subdivider’s cost pursuant to Section 8, all to satisfaction of the Township, 
and, where applicable, Enova Power. 

 
7.4 Snow Removal 
 

The Township will carry out snow removal on the Ottawa Street Extension after Final Acceptance 
and where all appropriate street/traffic signs have been installed and where all debris has been 
removed from the road allowance. The Subdivider shall ensure that the Ottawa Street Extension 
shall be kept free and clear of any encumbrances, which are related to the development of the 
Works and/or development of the lots/block within the Ottawa Street Extension, for snow clearing 
purposes, including the parking of construction vehicles and equipment during snow events/winter 
parking in accordance with the Township’s Traffic and Parking By-law in effect.  Where the streets 
within the Ottawa Street Extension that are not completed with base course asphalt to the 
satisfaction of the Township’s Director of Development Services (or their designate), the 
Subdivider is responsible for the snow removal on that street and not the Township.   
 
It is further agreed that, during the maintenance period noted in Section 8 for all roads which have 
not received Final Acceptance within the Ottawa Street Extension, the Subdivider shall be 
financially responsible for covering all snow removal costs that the Township has incurred and/or 
has been invoiced for by a contractor that it has retained. The Subdivider shall pay these 
maintenance costs based on the current rate set out in the Township’s Fees and Charges By-law 
and in accordance with the terms and provisions of the invoice that the Subdivider receives from 
the Township. The Subdivider acknowledges that the Township may refuse future building permits 
within any Phase of the Draft Plan and/or delay the Final Acceptance of the roads within the 
Ottawa Street Extension pursuant to Section 9 if the Subdivider fails to make the said payment in 
accordance with the terms and provisions of the invoices that it receives from the Township. 

 

7.5 Street Cleaning/Street Scraping 
 

In addition to Subsections 5.5 and 5.6, the Subdivider shall ensure that all streets constructed as 
part of the Ottawa Street Extension which are used for travel by trucks, vehicles and equipment 
in connection with the development of  the Draft Plan (including such trucks, vehicles and 
equipment to install the roads and services and/or the construction of homes in the Draft Plan) 
shall be kept reasonably clean of refuse, rubbish or debris by street sweeping/street scraping the 
said streets regularly as required by the Township until all of the homes are built within the Draft 
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Plan. The Subdivider further agrees to provide the Township with a Five Thousand ($5,000) Dollar 
cash deposit for each phase of the Draft Plan as security to ensure that the Subdivider is street 
sweeping/street scraping the said streets on regular bases as required by the Township. If the 
Subdivider fails to clean the said streets in accordance with the timing required by the Township, 
the Township will provide the Subdivider twenty-four (24) hours’ notice that it intends to clean the 
said streets within the Ottawa Street Extension and the Subdivider authorizes the Township to 
deduct the said street cleaning expense from the Five Thousand ($5,000) Dollar security deposit 
provided by the Subdivider. If the Township is required to clean the streets more than once and 
the Five Thousand ($5,000) Dollar security deposit is reduced by half, then the Subdivider agrees 
to “top up” the security deposit to Five Thousand ($5,000) Dollars within one (1) week upon 
request of the Township. The Subdivider acknowledges that the Township may refuse future 
building permits within the Draft Plan if the Subdivider fails to “top-up” the security deposit to Five 
Thousand ($5,000) Dollars upon request of the Township. The said cash deposit will be released 
to the Subdivider upon Assumption of the surface works in the last Phase of the Draft Plan 
pursuant to Section 8.  
 

 

8.0 PREFORMANCE ACCEPTANCE (COMPLETION), MAINTENANCE & FINAL ACCEPTANCE 
 

8.1 Performance Acceptance Certificate and Maintenance Period 
 

a) Upon request by the Subdivider confirming that the Works are completed to the extent that 
Performance Acceptance (as hereinafter defined) can be granted, the Township shall, 
expeditiously, inspect all competed Works and related services. Following inspection and 
upon the items noted in Subclauses i) to vi) below being satisfied, the Township shall grant to 
the Subdivider an Acceptance Certificate or Certificates for the Works, (and with the issuance 
thereof with respect to the Works subject to the Subdivider’s request referred to herein as 
“Performance Acceptance”) noted in Subsection 8.2, if: 
 
i) the Subdivider’s Engineer provides a notice in writing certifying that all Works have been 

completed in accordance with the Engineering and Planning Drawings as well as all 
approvals, including the completion of any remedial work required by the Township; 

ii) the Subdivider provides payment of all Township accounts pertaining to the Ottawa Street 
Extension development and utilities; 

iii) the Subdivider delivers to the Township a statutory declaration that all accounts, including 
all amounts for materials, services, applicable taxes, professional and other fees and all 
other costs as set out in Schedule “H” pertaining to such Works (save and except for final 
lot grading by the Lot Owner, driveway aprons/entrances, and standard iron bars for each 
lot, if applicable) have been paid, except for statutory holdbacks, and there are no claims 
for liens or otherwise for work done and material supplied for or on behalf of the Subdivider 
with respect to the Ottawa Street Extension; and 

iv) the Subdivider’s Engineer provides copies of inspection reports, testing/monitoring, 
results/draw down test and sewer videos (including sewer laterals, if any) to the Township.  

 

b) The Township shall grant to the Subdivider a Performance Acceptance Certificate or 
Certificates for the corresponding Works as follows: 
 
i) underground services and granular; 
ii) surface work, which includes curb, gutter, base coat asphalt and top-coat asphalt of the 

street, sidewalks, driveway aprons, street boulevard sod and trees, and streetlighting 
system (standard or decorative), including the decorative pole, arm, fixture and 
appurtenances, the power supply pedestal and concrete base;  

iii) park, trail development, other landscaping not within the boulevard and associated 
demarcation measures;  

iv) stormwater management facilities, which includes the storm outlet, maintenance access 
road, required watercourse works, associated demarcation measures and 
landscape/plantings. 

 

c) The Certificates for Performance Acceptance for the: 
 
i) underground services and granular shall be issued for the Ottawa Street Extension; 
ii) surface works shall be issued for the Ottawa Street Extension; 
iii) park and trail development, as well as open space works (i.e., cleanup, removal of invasive 

species and dead/hazard trees, etc.), including associated demarcation measures, shall 
be issued for the Ottawa Street Extension; 

v) stormwater management facilities shall be issued in conjunction with the Performance 
Acceptance Certificate issued for the surface works of the last phase of the contributing 
stormwater drainage area. 

 
Maintenance Period  
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d) The two-year maintenance period prescribed in Clause 4.5.3 hereof shall commence to run 
from the date the Performance Acceptance Certificate with respect to the Works named 
therein has been issued and when the Plan, containing the respective Works, is registered. 

 
8.2 Partial Certificate of Release and Final Acceptance 
 

Upon request by the Subdivider, the Township shall issue a Partial Certificate of Release (“Final 
Acceptance”) with respect to any Performance Acceptance Certificate noted in Subclause 8.1.b) 
when the following are satisfied: 
 
a) The two-year maintenance period with respect to the same has expired; 
b) The Subdivider’s Consulting Engineer has provided all inspection reports and GIS data 

completed after installation of such Public Works including inspection reports required in the 
applicable sections of this Agreement to meet the Minimum Maintenance Standard pursuant 
to Ontario Regulation 239/02; 

c) The Subdivider’s Engineer has provided a notice in writing certifying that all remedial works 
required by the Township during the maintenance period with respect to the Works described 
in the Performance Acceptance Certificate have been completed;  

d) The Township has received the statutory declaration described in Subsection 8.1; and  
e) Payment of all Township accounts respecting the phase to which the Partial Certificate of 

Release applies has been made.   
 
Once the Township has issued a Partial Acceptance for the respective Works noted in Subclause 
8.1 b) and the Township has given Final Acceptance to such Works that were issued a Partial 
Certificate of Release, then the Subdivider no longer has maintenance and financial obligations 
for those Works under the terms of this Agreement.  

 
8.3 Maintenance of Boulevard Trees 

 
Further to Subsection 8.1 with respect to the installation of boulevard trees as part of the surface 
works within Ottawa Street, during the two-year maintenance period for such surface works the 
Subdivider shall be responsible for: 
  
a) Any deficiencies identified with the planting of the boulevard trees that are in conflict with the 

Engineering and Planning Drawings; 
b) Replacement of dying, dead, damaged and/or hazard boulevard trees; and 
c) Minor and routine maintenance works which includes regular watering, mulching, re-staking 

and pruning the boulevard trees. 
 
Notwithstanding Subclause 8.3 c) above, if the Township, at its discretion, retains an arborist to 
preform such minor and routine maintenance works of the boulevard trees during the two-year 
maintenance period, then the Subdivider shall be financially responsible for covering the costs 
that the Township has incurred and/or have been invoiced for by an arborist that it has retained 
during the maintenance period, noted in Section 8, for boulevard trees within Ottawa Steet. The 
Subdivider shall make payment for these minor and routine maintenance costs based on the 
current rate set out in the Township’s Fees and Charges By-law and in accordance with the terms 
and provisions of the invoice that the Subdivider receives from the Township. The Subdivider 
acknowledges that the Township may refuse future building permits within the Draft Plan and/or 
delay the Final Acceptance of the surface works within the Plan pursuant to Section 8 if the 
Subdivider fails to make the said payment in accordance with the terms and provisions of the 
invoices that it receives from the Township. 

 
8.4 Inspection of Street Regulatory and Warning Signs 

 
That upon installation of the approved street regulatory and warning signs noted in Section 8.2 
and up to the time the Township has given Final Acceptance of such street regulatory and warning 
signs as part of the surface works for Ottawa Street, the Subdivider shall be responsible for and 
incur all cost associated with the inspection of the street regulatory and warning signs, complete 
the necessary inspection reports and forward such reports to the Township, which shall occur in 
intervals of not more than sixteen (16) months between inspections, in accordance with the 
Minimum Maintenance Standard in Ontario Regulation 239/02.  If any deficiency is identified 
through the inspection, the Subdivider shall notify the Township, and complete the required 
remedial works to address the deficiency of the street regulatory and warning signs in a timely 
manner at the Subdivider’s cost pursuant to Section 8, all to satisfaction of the Township. 

 
8.5 Inspection of Sidewalks 

 
That upon installation of the sidewalks and up to the time the Township has given Final 
Acceptance of such sidewalks as part of the surface works for Ottawa Street, the Subdivider shall 
be responsible for and incur all cost associated with the maintenance and inspection of the 
sidewalks, complete the necessary inspection reports and forward such reports to the Township, 
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which shall occur in intervals of not more than sixteen (16) months between inspections, in 
accordance with the Minimum Maintenance Standard in Ontario Regulation 239/02.  If any 
deficiency is identified through the inspection, the Subdivider shall notify the Township and 
complete the required remedial works to address the deficiency of the sidewalks in a timely 
manner at the Subdivider’s cost pursuant to Section 8, all to satisfaction of the Township. 

 
8.6 Ontario Land Surveyor’s Certificate 
 

Any standard iron bars, concrete monuments or monuments of higher standard which are 
disturbed in the course of servicing or building shall be restored by or at the expense of the 
Subdivider before this Agreement is finally released. Upon final completion and installation of all 
Works, the Subdivider shall, at its expense, provide an Ontario Land Surveyor’s Certificate 
indicating that all standard iron bars are in place and easily accessible with respect to the lot for 
which a release is being requested. 

 
 
9.0 OTHER AGENCIES AND APPROVALS 
 

The Subdivider agrees: 
 

9.1 General 
 

 9.1.1 To obtain the approval of any governmental authority which is required in respect of the 
installation of any Works that are contemplated by this Agreement. 

 

 9.1.2 To acknowledge and agree that any Township approvals, including (without restricting the 
generality of the foregoing) zoning, subdivision and Plot Plan approvals, do not verify or 
confirm the adequacy of soil conditions, and the Subdivider accepts responsibility for soil 
conditions, including soil contamination, and agrees to comply with the applicable 
provisions of the Environmental Protection Act, R.S.O. 1990, c. E.19, as amended (the 
“EPA”), and other relevant legislation, and the Subdivider agrees to indemnify and save 
the Township harmless from all actions or claims relating to soil conditions on the Lands. 

 

9.2 Hydro Service  
 

That all electrical services to the subdivision shall be underground, except for transformers, 
mounting pads, etc., in accordance with the standards of the Township contained in the EDIM, 
and those of Enova Inc., and the Subdivider shall provide to Enova Inc. any required easements 
in priority to any mortgages or other encumbrances. 

 

9.3 Gas Service 
 

To service all lots in the subdivision with gas service by underground pipes to be placed in the 
road allowance in accordance with the standards of the Township contained in the EDIM, and 
those of Enbridge Gas Company, and the Subdivider shall provide to Enbridge Gas Company 
any required easements in priority to any mortgages or other encumbrances. 

 

9.4 Telecommunication Service 
 

To provide the appropriate number of underground conduits within the road allowance in 
accordance with Township standards contained in the EDIM for the purpose of providing the Draft 
Plan with telecommunication service(s).   

 

9.5 Canada Post 
 

To co-ordinate with the Township and Canada Post the location of community mailbox facilities. 
 

9.6 Ministry of Environment, Conservation and Parks (“MECP”) 
 

To obtain an Environmental Compliance Approval from the MECP and/or the applicable municipal 
authority for the installation of services (i.e., water, sanitary and storm, including stormwater 
management) in accordance with the applicable provisions of the Ontario Water Resources Act, 
R.S.O. 1990, c. O.40, as amended, and the EPA prior to the installation of such services or 
facilities. 

 
9.7 Grand River Conservation Authority  
 

To obtain a Development, Interference with Wetlands and Alterations to Shorelines and 
Watercourses permit within areas regulated under O. Reg. 150/06 (Grand River Conservation 
Authority: Regulation of Development, Interference with Wetlands and Alterations to Shorelines 
and Watercourses), made under the Conservation Authorities Act, R.S.O 1990, c. C.27, as 
amended, prior to the commencing of the Works, including grading activities. 

 
9.8 Other Federal or Provincial Approvals 
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To obtain any other applicable Federal or Provincial Approvals prior to the commencement of the 
associated Works and grading activities and to comply with such Federal and Provincial 
regulations and/or protocols of the Department of Fisheries and Oceans, Species at Risk, and the 
Migratory Birds Convention Act, 1994, S.C. 1994, c. 22, as amended, etc. 

 
9.9 Building Permit  
 

Any Public Works, such as retaining walls, that fall under the jurisdiction of the Building Code Act, 
1992, S.O. 1992, c.23, as amended, shall require a building permit issued by the Township prior 
to their installation or construction. 
 

9.10 Heritage 
 

The Subdivider shall immediately notify the Ministry of Tourism, Culture and Sport and the 
Registrar appointed under the Funeral, Burial and Cremation Services Act, 2002, S.O. 2002, c.33, 
as amended, if human remains are found during construction activities. 

 
10.0 LEGAL 
 

The Subdivider agrees: 
 

10.1 Conveyances 
 

10.1.1 To transfer title to the Township of all municipal services installed according to the terms 
of this Agreement and as described in Clause 3.1.2 and the terms and conditions in the 
Land Exchange Agreement. 

 

10.1.2 That, prior to Final Acceptance of the Ottawa Street Extension, all dedications to the 
Township described in Schedule “C” attached hereto shall be delivered to the Township‘s 
solicitor free and clear of any encumbrances. 

 

10.1.3 To convey such easements as outlined in Schedule “C”, free from any encumbrances, as 
shown on the Engineering Plans approved by the Township for the purposes set out 
therein and such other easements required during construction. All easement documents 
shall be executed by the Subdivider and Mortgagee(s), if any, and delivered to the 
Township’s solicitor prior to Final Acceptance of the Ottawa Street Extension, and such 
easements shall be registered free and clear of any encumbrances. 

 
10.2 Reserves 
 

To terminate all dead ends and open sides of road allowances within the Ottawa Street Extension 
in 0.30 metre reserves, including those outlined in Schedule “F”, and convey these and any other 
0.30 metre reserves in the Plan in fee simple, free from encumbrances, to the Township. 

 

10.3 Subdivider Charges the Land 
 

To charge the Lands with the performance of this Agreement. 
 

10.4 No Exemption of Liability 
 

That nothing in this Agreement exempts the Subdivider or anyone claiming by or through or under 
it from compliance with any By-law of the Township, the Region or any statute or regulation of 
Ontario or of Canada or of any other law or exempts it from any liability accruing to it as the 
developer and constructor of the Ottawa Street Extension. 

 

10.5 Registration of Agreement 
 

This Agreement shall be registered by the Township as a first charge upon title of the Lands, at 
the cost and expense of the Subdivider. 

 

10.6 Construction Act 
 

10.6.1 To hold back payments to the Contractor who may construct the services of such sums 
as are provided in accordance with the Construction Act, R.S.O. 1990, c. C.30, as 
amended (the “Construction Act”) and will otherwise indemnify the Township against any 
claims, actions or demands for construction liens or otherwise in connection with the works 
and all costs in connection therewith, and on the demand of the Director of Development 
Services (or their designate) will forthwith take such steps to immediately discharge all 
liens upon the services. 

 

10.6.2 That, notwithstanding anything to the contrary contained in this Agreement, the Subdivider 
hereby agrees that the filing of any liens pursuant to the Construction Act with respect to 
the Lands shall entitle the Township to draw on any or all of the Letter of Credit referred 
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to in Subsection 4.5 of this Agreement and to utilize the said draw to make payment into 
Court of the holdback together with costs. 

 
10.6.3 To reimburse the Township, acting reasonably, for all legal and administration costs 

associated with the removal of the lien on the Township-owned lands within the Draft Plan 
pursuant to the Construction Act within the timeline specified in an invoice(s) issued by 
the Township to the Subdivider for such legal and administration costs. The Subdivider 
further agrees that its failure to pay the Township’s legal and administration costs within 
the timeline specified in the invoice(s) will entitle the Township to draw on any or all of the 
Letter of Credit referred to in Subsection 4.5 of this Agreement and to utilize the said draw 
to cover the Township’s legal and administration costs for the removal of the lien on the 
Township-owned lands within the Draft Plan pursuant to the Construction Act. 

 
10.7 Township as Agent of the Subdivider 
 

That any work done by the Township for or on behalf of the Subdivider, or by reason of the 
Subdivider not having done the work in the first instance, shall be deemed to be done as agent 
for the Subdivider and shall not, for any purpose whatsoever, be deemed as an Acceptance of 
the Works by the Township. 

 
10.8 Enforcement of Agreement 
 

To not call into question, directly or indirectly in any proceedings whatsoever in law or in equity or 
before any administrative tribunal, the right of the Township to enter into this Agreement and to 
enforce each and every term, covenant and condition herein contained, and this Agreement may 
be pleaded as an estoppel against the Subdivider in such proceedings. 

 

10.9 Severability 
 

That should Section(s), Schedule(s) or any part thereof in this Agreement be challenged through 
the Courts and subsequently the Section(s), Schedule(s) or any part thereof be deemed to be null 
and void, the Subdivider agrees that the remaining conditions outlined in this Agreement shall 
remain in full force and effect. 

 
10.10 Assignment of Agreement 
 

That it is hereby agreed that this Agreement and the covenants, provisions and conditions 
contained herein shall enure to the benefit of and be binding upon the respective heirs, executors, 
administrators, successors and permitted assigns of the parties hereto. If the Subdivider does not 
develop the Lands or any part(s) thereof, the Subdivider and/or its successor(s) shall nevertheless 
be bound by the terms of this Agreement. 
 

10.11 Consent of Party of the Third Part 
 

The Party of the Third Part for and in consideration of the sum of two ($2.00) dollars now paid to 
it (the receipt and sufficiency whereof are hereby acknowledged) does hereby consent to the 
Agreement herein. 

 
11.0 SPECIAL CONDITIONS 
 
The Subdivider agrees: 
 
11.1 To grant to the Township and all appropriate authorities, free from costs and encumbrances, the 

lands and easements for public purposes, as described in the Land Exchange Agreement, 
including all additional lands reasonably required by the Director of Development Services for 
completion of the Works.  Without limiting the generality of the foregoing:  
 

i. The Subdivider acknowledges that it has agreed to convey the Madwest Ottawa Street 
Lands to the Township; and 

 
ii. The Township acknowledges that it has agreed to convey Menno Street remnant lands, 

free and clear of all encumbrances to the satisfaction of the Subdivider’s solicitor in 
accordance with the Land Exchange Agreement. 

 
11.2 That the Township will permit the Subdivider to undertake the construction of the Ottawa Street 

Extension in accordance with Section 11.3 below notwithstanding that the Township does not 
have ownership of the said road allowance pursuant to the Land Exchange Agreement.  

 
Nature of the Works 

 
11.3 To construct the Ottawa Street Extension and its associated servicing components to a standard 

urban cross-section including a sidewalk on one side of the street, boulevard tree plantings on 
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both sides of the street, a preferred minimum road grading of 0.7% and LED street lighting, and 
the following: 
a) 35 metre wide ultimate cross section; 
b) 23 metre wide interim sub-collector cross-section; 
c) 450mm watermain; 
d) 200mm and up to a 375mm sanitary sewer; 
e) 300mm and up to a 965mm by 1525mm storm sewer; 
f) Stormwater management facilities (Blocks 241 (SWMF 3) and Block 239 (SWMF 2)); and 
g) 300mm groundwater management system, 
all in accordance with the Engineering and Planning Drawings and to the satisfaction of the 
Township. 

 
 
 
 Subdivider is the Proponent of the Construction Project 
 
11.4 That the Subdivider shall be the proponent for the design and construction of the Ottawa Street 

Extension as noted in Section 11.3 and detailed in Schedule “H” (hereinafter the “Construction 
Project”) and is, therefore, fully responsible for the administration of the Construction Project, in 
consultation with the Township, which includes, but is not limited to, addressing the following 
items to the satisfaction of the Township: 
a) Competing the design of the Works to the satisfaction of the Township and, where 

applicable, the GRCA, the Region and the applicable utility companies. 
b) Making satisfactory arrangements and coordinating with the applicable utility companies for 

the provision of utilities to the development and the street lighting system. 
c) The preparation, review, awarding and administration of the tender document/contract for 

the Construction Project as further detailed in Sections 11.5 to 11.7. 
d) The provision of insurance coverage as set out in Sections 4.3 and 6.3. 
e) Matters related to indemnification as set out in Section 4.2. 
f) Township construction requirements and standards as set out in Section 5. 
g) General consulting engineering requirements, including the submission of “as-recorded” 

drawings, as set out in Section 6. 
h) Inspection and reporting as set out in Section 6.2. 
i) General contractor requirements as set out in Section 6.3. 
j) Contractor’s bonding. 
k) Completion, maintenance and final acceptance as set out in Section 8. 
l) Compliance with the Construction Act as set out in Section 10.6. 
m) Obtaining the required permits and approval as noted in Section 9. 
n) Coordination and execution of the critical watermain shutdown, which will affect large 

businesses that use water in the vicinity of the Construction Project, as well as Region of 
Waterloo International Airport operations. Connection will occur on the Region and 
Township dual watermain and in the low water demand hours for the said businesses. 

 
Tendering 

 
11.5 To prepare a Request for Tender (“RFT”) for the Works itemized in Schedule “H”, utilizing the 

Township’s standard tender document/contract (the “Tender Contract”), which may be modified 
accordingly for this Construction Project and shall be reviewed by the Township prior to releasing 
the RFT to the contractors that may submit a bid for the construction of the Works.  The Subdivider 
further agrees to review the tender bids received for the Construction Project in consultation with 
the Township and shall award the tender to the lowest bidder, or sole source the tender to a 
specific contractor if approved by the Township.   

 
11.6 That if addenda are required to the Tender Contract as a result of revisions, additions and/or 

deletions to the Tender Contract, then such addenda shall be reviewed and administered by the 
Subdivider pursuant to Township approval.  

 
11.7 That any unforeseen costs which are identified as a result of addenda to the Tender Contract 

noted in Section 11.5 and/or as a result of issues identified during the Construction Project, and 
such unforeseen costs are not included or properly reflected in the estimated costs outlined in 
Schedule “H” and/or in the Tender Contract, then such unforeseen costs shall be appropriately 
cost shared between the Subdivider and the Township pursuant to Section D. 

 
 Cost Sharing of Works 
 
11.8 The Township agrees to be financially responsible for a portion of the design and construction 

cost of the Ottawa Street Extension. The Township’s portion of this cost-sharing arrangement with 
the Subdivider shall be based on the following percentage split: 
a) The Subdivider and the Township shall share equally (50% split) in the cost of the following Works 

for the Ottawa Street Extension, which is detailed in Schedule “H”: 
 Design, administration and construction of the following: 
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o Gravel road base; 
o Base coat and surface coat asphalt; 
o Sidewalk; 
o Curbs / gutters; 
o Landscape within the right-of-way; 
o Street lighting; 
o Upsizing of the watermain from 300mm to 450 (pipe cost only); and 
o Storm sewer sizing for fifty (50%) per cent portion of the 23m sub-collector road. 

 
b) The Subdivider shall incur one hundred (100%) per cent of the cost of the following Works for the 

Ottawa Street Extension, which is detailed in Schedule “H”: 
 Design, administration and construction of the following: 

o Underground and Aboveground Utilities, subject to the exemption in Subsection 11.8 a) 
above; 

o Wetland re-establishment in accordance with the GRCA requirements; 
o Grading and drainage; 
o Stormwater management facility; 
o Dry utility relocations (telecom, gas, hydro, etc.); 
o Related Works associated with the above; and 
o Stop-up and close and future decommissioning of Menno Street; 

 All maintenances and remedial repairs associated with the items listed in the Subsection 11.8 b) 
Works during Final Acceptance and Final Assumption pursuant to Section 8 of this Agreement. 

 
 Subdivider Front-Ending 
 
11.9 To acknowledge that the Township’s share of the cost for the design, administration and 

construction of the Works outlined in Subsection 11.8 a) above for the Ottawa Street Extension 
as outlined in Schedule “E” will be funded through the Township’s development charges, pursuant 
to the 2024 Township of Woolwich Development Charges Study update. It is further agreed that 
the Subdivider will front-end the financing of the said Township’s share. The Township will 
reimburse the Subdivider by applying a Credit against the Development Charges Payable to the 
Township by the Subdivider, which is based on the applicable Township development charge rate 
in effect at the time of payment for each residential unit or non-residential gross floor area building 
permit that is issued by the Township within the Madwest Draft Plan, until such time as the cost 
that was financed and front-ended by the Subdivider has been fully reimbursed in the form of 
these Credits. The Township’s Finance Services Department shall track the costs associated with the 
final construction cost for the Township’s share of Works and reimburse the Subdivider based on the 
applicable development charge fees associated with the building permits for the Madwest Draft Plan. The 
reimbursement shall not include inflation or any additional fees above and beyond the costs included in 
Schedule “K”, nor does it include credits to any Regional development charge, education development 
charge or building permit fees/deposits. The building permit fees shall be those that are required at the 
time of construction and/or in accordance with the applicable by-law associated with building permit fees 
at the time of building permit issuance. Should the Credits available through the development of the 
Subdivision not be sufficient to repay the amount owed by the Township, the remaining balance 
is to be reimbursed to the Subdivider in a timely manner as soon as possible after full development 
of the residential phases of the Madwest Draft Plan. 

 
 Performance and Timelines 
 
11.10 That construction timelines, performances, penalties, and a commencement date for the 

Construction Project shall be consistent with the timelines in Schedule “G” and defined in the 
Tender Contract. 

 
11.11 That the commencement of pre-servicing for the Works of Phase 1 of the Draft Plan shall only 

occur after the Performance Acceptance of the underground services and granular and road to 
base course asphalt for the Ottawa Street Extension ensuring that the road is deemed safe for 
public use has been issued for the Ottawa Street Extension.  It is further agreed that, prior to the 
registration of Phase 1 of the Draft Plan, the following is required: 
a) the Ottawa Street Extension is opened as a municipal road by way of a by-law passed by Township 

Council; and 
b) the removal and decommissioning of Menno Street that will develop as residential lots/blocks with 

the Madwest Draft Plan, which includes the decommissioning of the underground and above ground 
services and utilities, all to the satisfaction of the relevant utility provider. 

c) Township fees to be updated and received, (Thought their where other items that are required 
before registration.  Inspection, fire flow tests, SWM / Hydrogeological monitoring reports, SWMF 
operation manual, etc.) 

d) the decommissioning of Menno Street services shall not occur until Ottawa Street services 
are completed. 

 
Interim Drainage for Undeveloped Lands: 
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11.12 To provide a temporary drainage system to accommodate drainage from any portion of the undeveloped 
Lands abutting the Works to the satisfaction of the Director of Development Services (or their designate). 
If, in the opinion of the Director of Development Services (or their designate), drainage problems occur 
as a result of an insufficient temporary drainage system for the undeveloped Lands, the Subdivider shall 
correct them by regrading or the construction of additional catch basins, swales, retaining walls, or other 
structures, which may be necessary in order to correct such problems and as directed by the Director of 
Development Services. 

 
 Permission to Grade 
 
11.13 To  provide to the Township, prior to construction, written permission from affected landowners for any 

grading proposed by the Subdivider onto lands outside the Ottawa Street Extension. 
 
 
 
 
 Underground and Aboveground Works 
 
11.14  To be solely responsible for the long-term maintenance of the Works until Assumption, at its own cost 

and expense, in accordance with standards established by the Director of Development Services and 
provincial legislation.  

 
 Maintenance of Menno Street 
 
11.15 To be responsible for the maintenance of the underground utilities along, under and associated with 

Menno Street for the duration of the construction of Ottawa Street Extension. This includes ensuring the 
utility providers are informed of ongoing works and any impacts that may be made to their utilities. 
 
The Subdivider shall be responsible for ensuring that the signage directing the public to not use Menno 
Street. This includes signage as well as physical barriers to impede the public from accessing these 
lands. 

 
11.16 Maintenance of Services 

 
That the existing services and utilities within the entire Menno Street road allowance shall be maintained 
at all times, including the watermain that supplies the lands east of Fountain Street North.  At no time 
during the transition of servicing and road works from Menno Street West to the Ottawa Street Extension 
shall there be service interruption, nor shall the services be cut off to the lands to the east of Fountain 
Street North unless it is a temporary interruption, approved by the Township, to facilitate the transition of 
services utilities from Menno Street to the Ottawa Street Extension. This will be the sole responsibility of 
the Subdivider, including all indemnification of the Township and the Region. It shall also be recognized 
that representatives from the Township, Region or an applicable utility provider shall be permitted to be 
on-site for review purposes and for good cause.  
 

11.17 Breslau Municipal Drain 
 
The Subdivider shall provide access to the development lands for the purpose of Township works on the 
Breslau Municipal Drain for purposes of Township maintenance or reconstruction works for the Breslau 
Municipal Drain. 
 

11.18 Assumption 
 

(a) The Subdivider shall maintain and keep in a proper state of repair and operation all the Works 
and utilities including any temporary works or external works until Assumption. 

 
(b) The Subdivider acknowledges and agrees that the Township may connect or permit the 

connection of Works that are not assumed to the Township’s existing infrastructure, but such 
connections shall not constitute Acceptance or Assumption. 

 
(c) In the event that the Subdivider fails to keep any of the Works in a proper state of repair up to 

Assumption, the Township may, upon seven (7) days’ written notice of such default or inaction 
delivered by registered mail, enter upon the Ottawa Street Lands and make such repairs as are 
necessary in the opinion of the Director of Development Services. The Subdivider shall pay the 
Township the full cost thereof plus administrative fees within five (5) Business Days of receipt of 
the Township’s invoice. 

 
11.19  Compliance with Draft Plan Conditions 
 

The conditions that outline requirements for the construction of Ottawa Street that are included in the 
Draft Plan Conditions for Subdivision 30T-20701 shall be adhered to as part of this Agreement. If, in the 
event that there are any inconsistencies between the Draft Plan Conditions and this Agreement, the 
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provisions within this Agreement will supersede those of the Draft Plan Conditions. If there are provisions 
that are not addressed as part of this Agreement that are identified in the Draft Plan Conditions, those 
provisions shall be addressed as part of this Agreement to the satisfaction of the Director of Development 
Services. 
 

11.20 Geodetic Monuments 
 
 To install geodetic monuments to the satisfaction of the Township, with coordinates and 

elevations therein, and that the Plan submitted for registration shows the locations of the 
monuments, their coordinates values, elevations and code numbers prescribed by the Surveyor 
General of Ontario. 

 
11.21 Transit Stops 
 
 (a) Transit stops shall be provided in accordance with Grand River Transit’s (“GRT”) Bus Stop 

Design Guidelines Standard C-4.  
 (b) Proposed bus stops / shelters are to be located on Ottawa Street as follows: 
 
  i) Northeast side of the intersection of Ottawa Street and Woolwich Street South; 
  ii) Southeast side of the intersection of Ottawa Street and Woolwich Street South; and 
  iii) Northwest side of the intersection of Ottawa Street and Fountain Street North. 
 
 (c) The final locations, pad, shelter and electrical requirements shall be provided by the 

Region and/or in cooperation with GRT. It is the responsibility of the Subdivider to 
coordinate with the Region and/or GRT to ensure that the requirements for the transit 
stops are completed to the satisfaction of the Region. 

 (d) The Subdivider shall provide to the Township correspondence from the Region confirming 
that the applicant has fulfilled the obligations related to the transit stop clauses noted 
above. 

 
11.22 Grand River Conservation Authority 
 
 (a) Prior to commencement of the construction of the Works within the Ottawa Street 

Extension, an Integrated Class Environmental Assessment under the Environmental 
Assessment Act, R.S.O. 1990, c. E.18, as amended, shall be approved through 
submission and approval of a Development, Interference with Wetlands and Alterations to 
Shorelines and Watercourses Permit issued by the GRCA. 

 (b) Prior to commencement of the construction of the Works within the Ottawa Street 
Extension, the Subdivider shall provide the Township with confirmation that the GRCA is 
satisfied that the Subdivider has completed the “prior to” requirements as provided in the 
Draft Plan of Subdivision 30T-20701 relating to the Ottawa Street Extension and Extension 
Lands. 

 
11.23 Pre-servicing 
 
11.23.1 
 Pursuant to Clause 3.1.2 in this Agreement, which requires only the installation of Works on the 

Extension Lands (i.e., “Pre-Servicing”), the Subdivider shall satisfy the following conditions prior 
to the commencement of Pre-Servicing, which includes the pre-grading of the Extension Lands if 
the applicable pre-grading conditions for Draft Plan approval in Township Draft Plan Conditions 
contained in Township Council resolution, dated February 23, 2024 (i.e., “Township Draft Plan 
Conditions”), has not been satisfied or a Site Alteration Permit has not been issued pursuant to 
the Township’s Site Alteration By-law Number 86-2020: 
a) The submission of a formal written request to the Planning Section of the Development 

Services Department and its subsequent Acceptance for the commencement of Pre-
Servicing of the applicable phase based on a tentative construction schedule. The 
submission shall also include: 
i) A summary of how conditions b) to k) below have or will be satisfied; and 
ii) An acknowledgment that the Pre-Servicing of the Ottawa Street Extension is being 

done at the Subdivider’s own risk and expense, that they shall indemnify and save 
harmless the Township against any liability and that the Township will not be held 
responsible for paying any of the costs incurred by the Subdivider or other parties on 
its behalf in respect to the design, approval or construction, including Pre-Servicing of 
the Extension Lands or any costs whatsoever; 

b) Township approval of the Engineering and Planning Drawings; 
c) Submission of the most up-to-date groundwater monitoring report (i.e., a groundwater 

monitoring report that is prepared within the same calendar year of Pre-Servicing of the 
applicable phase) indicating that there are no groundwater irregularities or adverse impacts 
on neighbouring private wells due to the Subdivider’s development activities occurring within 
or outside Extension Lands; 

d) A clearance letter/e-mail received from the GRCA indicating: 
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i) Acceptance of the Engineering and Planning Drawings for the Ottawa Street Extension; 
ii) Issuance of a Development, Interference with Wetlands and Alterations to Shorelines 

and Watercourse permit, if required for the Ottawa Street Extension; and 
iii) Consent that Pre-Servicing may proceed for the Ottawa Street Extension; 

e) A clearance letter/e-mail received from the Township Engineering Section of the 
Development Services Department indicating: 
i) That the Engineering and Planning Drawings for the Ottawa Street Extension have 

been approved; 
ii) Acceptance of the tendering costs, which is used to calculate the required securities for 

Pre-Servicing of the Ottawa Street Extension as detailed in Subsection 12.2; 
iii) Acceptances of the tendering documents and construction work schedule confirming 

that the required primary services for the Ottawa Street Extension, as outlined in 
Schedule “I”, will be completed as part of the construction contract and work schedule 
and prior to the issuance of building permits within the Plan; 

iv) Acceptance of the most up-to-date groundwater monitoring report as noted in c) above; 
v) Receipt of the required certificate of insurance from the Subdivider pursuant to 

Subsection 4.3; and 
vi) Satisfying conditions contained in Subsection 6.3 related to the contractor that was 

awarded the Pre-Servicing contract; 
f) A clearance letter/e-mail from Enova for the hydro services, indicating that Pre-Servicing of 

the Ottawa Street Extension may proceed; 
g) A clearance letter/e-mail from Enbridge Gas Company with respect to installation and/or 

removal of gas services, indicating that Pre-Servicing of the Ottawa Street Extension may 
proceed; 

h) The submission of the Environmental Compliance Approvals from MECP and/or the 
applicable municipal authority for the required Works within the Ottawa Street Extension  
pursuant to Subsection 9.6 and any other required approval in Section 9; submission of the 
required Letter of Credit for Pre-Servicing of the Ottawa Street Extension in accordance with 
Subsection 4.5; 

i) Installation of the erosion control measures; 
j) Holding a pre-construction meeting with the Township’s Development Engineering Section 

to address such matters as, but not limited to: 
i) Confirming the construction schedule and timing; 
ii) Confirming the haulage route and ensuring that the required notification signs are 

erected pursuant to Subsection 5.1; 
iii) Inspecting/confirming that the erosion control measures are installed; 
iv) Confirming that all documentation required by the Subdivider and contractor are in 

place; and 
v) Any other matters as determined by the Township. 

 
11.23.2 
 In addition to Subsection 4.5 and pursuant to Clause 11.16.1 above, the Subdivider shall submit 

a Letter of Credit to the Township in a satisfactory form outlined in Subsection 4.5 and prior to 
Pre-Servicing of the Ottawa Street Extension which is calculated based on the following: 
a) Fifteen (15%) per cent of the total construction cost of Works on the Lands,  
b) Fifteen (15%) of the Works to be completed and front-ended by the Subdivider that the 

Township is financially responsible for as per Subsection 11.8 a); and  
c) 100% of the cost of Works on Township-owned lands, public road allowances or that is 

funded by the Subdivider as required by Subsection 11.8 b), 
as outlined in Schedules “D” and “E” of this Agreement. 

 
12.0   DISPUTE RESOLUTION 
 
12.1 The Township and the Subdivider acknowledge and agree that, in the event of any disagreement 

between the Township, and the Subdivider as to the requirement to perform or the performance of any 
obligations under this Agreement, such dispute shall be remitted to negotiations between a member of 
the Township’s and the Subdivider’s respective senior management staff. If the dispute cannot be settled 
by such negotiations, it shall be submitted to arbitration pursuant to the Arbitration Act, 1991, S.O. 1991, 
c. 17, as amended. 

 
13.0   MISCELLANEOUS PROVISIONS 

 
13.1  Binding on Successors: 

 
 It is hereby agreed by and between the parties hereto that this Agreement shall enure to the 

benefit of and be binding on and enforceable by and against the parties, their heirs, executors, 
administrators, successors and permitted assigns. Except as expressed otherwise in this 
Agreement, upon satisfaction of the Subdivider’s obligations pursuant to this Agreement, the 
Township shall issue confirmation of completion of, and full and final release of, the Subdivider’s 
obligations herein. 
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13.2  Severability and Jurisdiction: 
 

If any provision of this Agreement is determined by a Court of competent jurisdiction to be illegal or beyond 
the power, jurisdiction, or capacity of any party bound hereby, such provision shall be severed from this 
Agreement and the remainder of this Agreement shall continue in full force and effect and, in such case, 
the parties agree to negotiate in good faith to amend this Agreement in order to implement the intentions 
as set out herein. It is agreed and acknowledged by the parties that each is satisfied as to the jurisdiction 
of each party to enter into this Agreement. The parties agree that they shall not question the jurisdiction 
of any party to enter into this Agreement nor question the legality of any portion hereof, nor question the 
legality of any obligation created hereunder, and the parties, their successors and permitted assigns are 
and shall be estopped from contending otherwise in any proceeding before a Court of competent 
jurisdiction or any administrative tribunal. 

 
13.3  Warranty and Capacity: 
 

The Subdivider warrants to the Township as follows: 
 
 (a) the Subdivider are corporations validly subsisting under the laws of Ontario or Canada and 

have full corporate power and capacity to enter into this Agreement and any documents 
arising from this Agreement. 

 
 (b) all necessary corporate action has been taken by such parties to authorize the execution 

and delivery of this Agreement. 
 
 (c) it/they own(s) the Lands as described in Schedule "A" indicated as owned by Subdivider. 
 
13.4   Claims Inconsistent with this Agreement: 
 

The Subdivider hereby acknowledges that this Agreement is entered into and executed by it for 
the purpose of having the Township act in reliance on the covenants by each other contained 
herein, and the Subdivider does hereby waive any right or claim which they now have or may 
hereinafter acquire which is inconsistent with the terms of this Agreement. 
 

13.5 Governing Law: 
 
This Agreement shall be interpreted under and is governed by the laws of the Province of Ontario 
and the laws of Canada applicable therein and shall be treated in all respects as an Ontario 
contract. 

 
13.6 Further Documents: 
 

The Township and the Subdivider agree to execute such further documents and instruments and 
cause the doing of such additional acts, as are within their power as the Township and the 
Subdivider to reasonably request be done or executed, in order to give full effect to the provisions 
and conditions of this Agreement and the transactions contemplated herein. 

 
13.7 Time of the Essence: 
 

Time shall be of the essence of this Agreement and each of its provisions. 
 

13.8 Non-Fettering and Paramountcy of Municipal Obligations: 
 
Nothing in this Agreement derogates from, interferes with, or fetters the exercise by the Township 
of all of its rights and obligations as a municipality (whether discretionary or mandatory) or 
imposes any obligations on the Township in its role as a municipality, and the Township shall not 
be prevented from or prejudiced in carrying out its statutory rights and responsibilities. Nothing in 
this Agreement derogates from, interferes with, or fetters the exercise by the Township's officers, 
employees, agents, representatives or elected and appointed officials of all of their rights, or 
imposes any obligations on the Township's officers, employees, agents, representatives or 
elected and appointed officials, other than as expressly set out in this Agreement. 
 

13.9 Emergencies: 
 
The parties acknowledge that, in the event of an Emergency, the Township's ability to conduct 
due diligence and/or other work required to complete the Works contemplated in this Agreement 
may be hampered or delayed. Accordingly, the parties covenant and agree that, in the event of 
an Emergency, all timelines and dates specified in this Agreement that occur between the 
commencement date of an Emergency and the end of the Emergency shall be automatically 
extended until the date that is five (5) Business Days following the end of the Emergency. In this 
section, “Emergency” means a situation in which a state of emergency has been declared over 
the Township of Woolwich. The commencement date of the Emergency shall be the date of the 
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public declaration of such emergency by the applicable authority, and the end date shall be the 
date that such authority has issued a public declaration that such state of emergency has ended. 
 

13.10 Force Majeure: 
 
The Subdivider shall not be liable or responsible to the Township, nor be deemed to have 
defaulted under or breached this Agreement, for any failure or delay in fulfilling or performing any 
term or condition of this Agreement when and to the extent such failure or delay is caused by or 
results from acts beyond the Subdivider’s (the “Impacted Party”) reasonable control, including, 
without limitation, the following force majeure events that frustrate the purpose of this Agreement: 
(a) acts of God; (b) flood, fire, earthquake or explosion; (c) war, invasion, hostilities (whether war 
is declared or not), terrorist threats or acts, riot or other civil unrest; (d) government order or law; 
(e) action by any governmental authority; (g) national or regional emergency; (h) strikes, labor 
stoppages or slowdowns or other industrial disturbances; (i) epidemic or pandemic or similar 
influenza or bacterial infection; and (j) other similar events beyond the reasonable control of the 
Impacted Party. 
 
 

13.11 Amendment and Waiver: 
 

This Agreement and all of its provisions shall not be deemed or construed to be modified, 
amended, rescinded, cancelled or waived in whole or in part except by written amendment of the 
parties to this Agreement. No waiver of any of the provisions of this Agreement shall be deemed 
or shall constitute waiver of any other provisions (whether or not similar), nor shall any such waiver 
constitute a continuing waiver unless expressly otherwise provided in writing. 

13.12 Entire Agreement: 
 

This Agreement and any agreements, instruments and other documents herein contemplated to 
be entered into between, by or including the parties hereto constitute the entire agreement 
between the parties hereto pertaining to the construction, maintenance and dedication of the Road 
and associated Works provided for herein and supersede all prior agreements, understandings, 
negotiations and discussions, whether oral or written, with respect thereto, and there are no other 
warranties or representations and no other agreements between the parties hereto in connection 
with the construction, maintenance and dedication of the Road and associated Works provided for 
herein except as specifically set forth in this Agreement or the Schedules attached hereto. 

13.13 Execution in Counterpart: 
 
This Agreement may be executed electronically and in counterparts, each of which counterpart 
shall be deemed an original and all of which together shall constitute one and the same 
instrument, and, upon execution hereof by all parties, this Agreement shall constitute a binding 
agreement and be governed by the laws of the Province of Ontario. 

 
 

[The remainder of this page intentionally blank. Signature page follows] 
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 IN WITNESS WHEREOF the Subdivider has hereunto affixed its Corporate Seal under the hands 
of its duly authorized officers in that behalf and the Township has hereunto affixed its Corporate Seal 
under the hand of its authorized signatory. 
 

SIGNED, SEALED AND DELIVERED )  
   )   MADWEST BRESLAU LIMITED 
   ) 
   ) 
    )             Per:  __________________________ 
   )                      David Singer 
   )                      Authorized Signing Officer 
   )      I have the authority to bind the Corporation. 
   ) 
   )         WOOLWICH SOUTH HOLDINGS LIMITED 
   ) 
   ) 
   )             Per:  __________________________ 
   )                       David Singer     
   )                       Authorized Signing Officer 
   )       I have the authority to bind the Corporation” 
   ) 
   ) 
   ) THE CORPORATION OF THE 
   ) TOWNSHIP OF WOOLWICH 
   ) 
   ) 
   )        Per:____________________________ 
   )              Name: Deanne Friess 
   )              Title: Director of Development Services 
   ) 
   ) 
   ) 
   ) 
   )  CANADIAN IMPERIAL BANK OF COMMERCE   
   ) 
   ) 
   ) Per:  _______________________________ 
   )          Name: 
   )          Title: 
   ) 
   ) Per:  _______________________________ 
   )         Name: 
   )         Title: 
   )   We have the authority to bind the Bank 
 
  

Matthew Garrison
Authorized Signatory

Authorized Signatory
Sam Cirone 
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 IN WITNESS WHEREOF the Subdivider has hereunto affixed its Corporate Seal under the hands 
of its duly authorized officers in that behalf and the Township has hereunto affixed its Corporate Seal 
under the hand of its authorized signatory. 
 
SIGNED, SEALED AND DELIVERED )  
   )   MADWEST BRESLAU LIMITED 
   ) 
   ) 
    )             Per:  __________________________ 
   )                      David Singer 
   )                      Authorized Signing Officer 
   )      I have the authority to bind the Corporation. 
   ) 
   )         WOOLWICH SOUTH HOLDINGS LIMITED 
   ) 
   ) 
   )             Per:  __________________________ 
   )                       David Singer     
   )                       Authorized Signing Officer 
   )       I have the authority to bind the Corporation” 
   ) 
   ) 
   ) THE CORPORATION OF THE 
   ) TOWNSHIP OF WOOLWICH 
   ) 
   ) 
   )        Per:____________________________ 
   )              Name: Deanne Friess 
   )              Title: Director of Development Services 
   ) 
   ) 
   ) 
   ) 
   )  CANADIAN IMPERIAL BANK OF COMMERCE   
   ) 
   ) 
   ) Per:  _______________________________ 
   )          Name: 
   )          Title: 
   ) 
   ) Per:  _______________________________ 
   )         Name: 
   )         Title: 
   )   We have the authority to bind the Bank 
 
  

Matthew Garrison
ASO

Rocco Calarco
ASO
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SCHEDULE “A” 
 

LEGAL DESCRIPTION OF THE PARTIES’ LANDS 
 
 

LEGAL DESCRIPTION OF SUBDIVIDER’S LANDS 
 
Those Lands in the Township of Woolwich being; 
 

LEGAL DESCRIPTION OF MADWEST LANDS 
 
PIN: 22254-0094 (LT):            PT LT 109 GERMAN COMPANY TRACT TWP OF WATERLOO 
BEING PT 2 ON 58R2543, EXCEPT PTS 1, 13, 14, 15, 16 & 17 ON 58R11575, PTS 1 & 2 ON 
58R13140 & PT 1 ON 58R13141; S/T 1543166; TOWNSHIP OF WOOLWICH; (CONVERSION 
OF LANDS PENDING) 
 
PIN: 22251-0099 (LT):            PART LOTS 108 AND 114, GERMAN COMPANY TRACT, 
WATERLOO, PARTS 1 AND 3, PLAN 58R-3651, S/T 77537; TOWNSHIP OF WOOLWICH; 
(CONVERSION OF LANDS PENDING) 
 
PIN: 22251-0100 (LT):            PART LOTS 108 AND 114, GERMAN COMPANY TRACT, 
WATERLOO, PARTS 2 AND 4, PLAN 58R-3651, S/T 775376; CITY OF WATERLOO;  
(CONVERSION OF LANDS PENDING) 
 
PIN: 22251-0231 (LT):            PT LT 108 GERMAN COMPANY TRACT TWP OF WATERLOO; 
PT LT 114 GERMAN COMPANY TRACT TWP OF WATERLOO WATERLOO), BEING PT 1 ON 
58R2561, LYING WEST OF PT 2 ON 58R11542 & PT 1 ON 58R13142; WOOLWICH;  
(CONVERSION OF LANDS PENDING) 
 
PIN: 22251-1450 (LT):            PART LOT 109 GERMAN COMPANY TRACT TWP OF WATERLOO, 
PARTS 1, 2 AND 3, 58R21982; SUBJECT TO AN EASEMENT IN GROSS OVER PARTS 2 AND 
3 58R21982 AS IN WR1527495; TOWNSHIP OF WOOLWICH 
 

LEGAL DESCRIPTION OF WOOLWICH SOUTH LANDS 
 
22254-0215 (LT):                 PART LOT 115, GERMAN COMPANY TRACT TOWNSHIP OF 
WATERLOO, PARTS 1 TO 4, PLAN 58R-21963; SUBJECT TO AN EASEMENT OVER PARTS 2 
AND 3, PLAN 58R-21963 AS IN B42036; TOWNSHIP OF WOOLWICH 
 

LEGAL DESCRIPTION OF TOWNSHIP LANDS  
 

22251-0002 (LT)   - FIRSTLY: PCL A PL 892 WOOLWICH; PT LT 104 GERMAN COMPANY TRACT 
TWP OF WATERLOO PT 2, 58R2802; PT LT 109 GERMAN COMPANY TRACT TWP OF WATERLOO 
PT 2, 58R7564, PT 3, 58R4463 & AS IN 243964; SECONDLY: PT LT 104 GERMAN COMPANY TRACT 
TWP OF WATERLOO; PT LT 109 GERMAN COMPANY TRACT TWP OF WATERLOO; PT LT 115 
GERMAN COMPANY TRACT TWP OF WATERLOO BEING FORCED RD AKA TWP RD 80, MENNO 
ST BTN REGIONAL RD 17 & REGIONAL RD 30; WOOLWICH 
                                                 
22251-0233 (LT) -PT LT 109 GERMAN COMPANY TRACT TWP OF WATERLOO BEING PTS 3, 4, 5, 
6 & 7 ON 58R11542; WOOLWICH; 
 
22254-0093 (LT) - PT LT 109 GERMAN COMPANY TRACT TWP OF WATERLOO BEING PTS 1, 13, 
14, 15, 16 & 17 ON 58R11575, PT 1 ON 58R13140 & PT 1 ON 58R13141; S/T & T/W 662324; S/T 
357675; S/T B41490; WOOLWICH 
 

LEGAL DESCRIPTION OF LANDS TO BE TRANSFERRED FROM THE REGION TO TOWNSHIP 
                                                 
Part of 22251-0233 (LT) -PT LT 109 GERMAN COMPANY TRACT TWP OF WATERLOO BEING PTS 
3, 4, 5, 6 & 7 ON 58R11542; being Part 3 on Reference Plan 58R-21819; WOOLWICH; 
 
Part of 22254-0093 (LT) - PT LT 109 GERMAN COMPANY TRACT TWP OF WATERLOO BEING PTS 
1, 13, 14, 15, 16 & 17 ON 58R11575, PT 1 ON 58R13140 & PT 1 ON 58R13141; S/T & T/W 662324; 
S/T 357675; S/T B41490; being Part 2 on Reference Plan 58R-21819; WOOLWICH 
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SCHEDULE “B” 
 

REFERENCE PLAN 58R-22111  
 
 
 

                                                    
 

- A
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SCHEDULE “C” 
 

Being a description of all easements, lands and reserves to be conveyed by the Subdivider to 
the Township upon completion of the Works or as directed by the Director of Development 
Services:  

 
Road and Easements Lands To Be Conveyed 
 
Part Lot 115, German Company Tract, Parts 4 and 7, Plan 58R-22111, being part of PIN: 22254-
0215 (LT); 
 
Part Lot 109, German Company Tract, Parts 10, 11 and 15, Plan 58R-22111, being part of PIN: 
22254-0216 (LT); SUBJECT TO an easement in favour of Waterlooo North Hydro Inc. over Part 
11, Plan 58R-22111 as set out in Instrument No. 1543166; 
 
 
Reserve & Easement Lands To Be Conveyed 
 
Part Lot 115, German Company Tract, Parts 1, 2, 3, 5, 6, 8 and 9 Plan 58R-22111, being part 
of PIN: 22254-0215 (LT); SUBJECT TO an easement in favour of The Hydro-Electric Power 
Commission of Ontario over Parts 1, 2 and 3, Plan 58R-22111 as set out in Instrument No. 
B42036; 
 
Part Lot 109, German Company Tract, Parts 12, 13, 14, and 16, Plan 58R-22111, being part of 
PIN: 22254-0216 (LT); SUBJECT TO an easement in favour of Waterlooo North Hydro Inc. over 
Part 16, Plan 58R-22111 as set out in Instrument No. 1543166; 
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SCHEDULE “D” 
 
 
 SUMMARY OF FINANCIAL PAYMENTS TO THE TOWNSHIP  
 BY THE SUBDIVIDER 

  - A
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SCHEDULE “D” 

 

  

Note 1:   Township 15% administration fee to be charged as per most current fees and charges bylaw to SVL             
invoices only 
Note 2:  Estimate for Township Operations fee includes all associated work for new critical watermain 
connection, existing watermain shutdown, coordination, off hours implementation, etc. 
Note 3:  Additional Peer review fees will be calculated for the future TIS Hydrogeological and Stormwater 
Management monitoring reports. 
Note 4:   Values above are based on general estimates.  Once final 3rd party invoices are provided actual costs 
will be billed to Madison Group. 
 

 

 

 
Description 
of work 
performed 

Estimate 
SV Law 
legal fees 
for 
agreement 
review / 
creation 

K Smart 
Stormwater 
Management 
peer review 

Aecom  
Hydrogeological 
peer review 

Township 
15% 
admin 
fee as 
per fees 
and 
charges 
bylaw 

Estimate 
Township 
Water 
Operations 
fee including 
water 
consumption 

Total Costs 

Madwest / 
Township, 
Woolwich St. 
sanitary 
sewer cost 
sharing 
agreement 

$3,567.57 
(inv. # 
13935) 
 

  $535.14   

Land 
Exchange 
Agreement  

$10,000   $1,500   

Construction 
Agreement  

$15,000 
 

  $2,250 
 

  

Quote for 
detail design 
review for 
Madwest 
subdivision  

 $13,560.00 
(includes 
HST) Ref # 
20-311:003 

    

Quote for 
detail design 
review for 
Madwest 
subdivision 

  $10,190 
(includes HST). 
Submitted June 
12, 2024 

   

Ottawa St. 
watermain 
connection 

    $15,000 
 

 

      $71,602.71 

30 - B
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SCHEDULE “E” 

LIST OF ITEMS FOR WHICH LETTERS OF CREDIT 
ARE TO BE FILED BY THE SUBDIVIDER UPON EXECUTION OF THIS AGREEMENT 

 
 
In addition to the other requirements of this Agreement, the Subdivider shall provide, upon 
execution of this Agreement, Letters of Credit for the due performance of all the obligations provided 
for in the following Sections, and for the amounts specified herein: 
 
 
1. Public Works   

(From Schedule “H”)                $3,327,177.93 
 
2. Street Tree Planting - Subsection 6.2    $183,187.13 
 
2. Topsoil and Sod Boulevard - Subsection 6.2      $369,555.06 
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SCHEDULE “F” 
 

RETURN OF LETTERS OF CREDIT 
 
 
The Township shall return Letters of Credit to the Subdivider under the following conditions: 
 
1. Public Works: 
 

In accordance with Subsections 8.5 to 8.8 
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SCHEDULE “G” 
 

SCHEDULE OF CONSTRUCTION DATES 
 
 
  Start   Completion 
 
UNDERGROUND SERVICES: September 16, 2024 December 31, 2024  

 

ABOVEGROUND SERVICES     

 Primary Road Construction January 1, 2025  April 30, 2025 
  

 Secondary Road Construction within 12 to 24 months or as directed 

  by the Director of Development Services 
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.1

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

GR1.0 PROJECT START UP

GR1.1 1 L.S. 4,945.00$             4,945.00$                15% 741.75$                   

GR1.2 1 L.S. 6,000.00$             6,000.00$                100% 6,000.00$                

GR1.3 1 L.S. 2,760.00$             2,760.00$                15% 414.00$                   

GR1.4 1 L.S. 6,000.00$             6,000.00$                100% 6,000.00$                

GR1.5 1 L.S. 460.00$                460.00$                   15% 69.00$                     

GR1.6 1 L.S. 2,300.00$             2,300.00$                15% 345.00$                   

GR1.7 1 L.S. 18,350.56$           18,350.56$              15% 2,752.58$                

GR1.8 29 Each 16.26$                  471.57$                   15% 70.74$                     

GR1.9 29 Each 8.01$                    232.32$                   15% 34.85$                     

GR1.10 1 L.S. 7,665.42$             7,665.42$                15% 1,149.81$                

GR1.11 1 L.S. 1,380.00$             1,380.00$                15% 207.00$                   

GR1.12 115 m 1.39$                    160.29$                   15% 24.04$                     

GR1.13 2,800 m 3.02$                    8,455.72$                15% 1,268.36$                

GR1.14 1 L.S. 380.49$                380.49$                   15% 57.07$                     

GR1.15 1 L.S. 578.91$                578.91$                   15% 86.84$                     

GR1.16 1 L.S. 380.49$                380.49$                   15% 57.07$                     

GR1.17 1 L.S. 349.16$                349.16$                   15% 52.37$                     

GR1.18 1 L.S. 646.80$                646.80$                   15% 97.02$                     

GR1.19 1 L.S. 563.25$                563.25$                   15% 84.49$                     

62,079.97$              19,512.00$              

MTE-T-24-35 contract item values have been prorated where appropriate for the 23% portion of total subdivision construction 

costs that Part A (Ottawa Street works) represents within the contract.

Decommission Existing  Existing Temporary SWM 

Facility 3 oulet, complete with dewatering, and 

removal and disposal of perforated CSP riser in stone 

and 68.0m 300mm outlet pipe, rip-rap erosion 

protection at overflow weir, and spreader berm.

*MTE-T-24-35 item prorated at 23%

Decommission Existing Temporary sediment basin 

SB – 3 complete with dewatering, and removal and 

disposal of perforated CSP riser in stone and 30.0m 

300mm outlet pipe, rip-rap erosion protection at 

overflow weir, and spreader berm.

*MTE-T-24-35 item prorated at 23%

Decommission Existing Temporary sediment basin 

SB – 4 complete with dewatering, and removal and 

disposal of perforated CSP riser in stone and 24.0m 

300mm outlet pipe, rip-rap erosion protection at 

overflow weir, and spreader berm.

*MTE-T-24-35 item prorated at 23%

Decommission Existing Temporary sediment basin 

SB – 5 complete with dewatering, and removal and 

disposal of perforated CSP riser in stone and 81.0m 

300mm outlet pipe, rip-rap erosion protection at 

overflow weir, and spreader berm.

*MTE-T-24-35 item prorated at 23%

Decommission Existing Temporary sediment basin 

SB – 6 complete with dewatering, and removal and 

disposal of perforated CSP riser in stone and 65.0m 

300mm outlet pipe, rip-rap erosion protection at 

overflow weir, and spreader berm.

*MTE-T-24-35 item prorated at 23%

TOTAL PROJECT START UP

Provide Site Office

*MTE-T-24-35 item prorated at 23%

Contractor Layout

*MTE-T-24-35 item prorated at 23%

Pre-construction Survey of Existing Surrounding 

Residences

*MTE-T-24-35 item prorated at 23%

Post-construction Survey of Existing Surrounding 

Residences - to be completed upon request of 

homeowner (Provisional)

*MTE-T-24-35 item prorated at 23%

Provide Vibration Monitoring

*MTE-T-24-35 item prorated at 23%

Maintain Existing Mud Mat (currently installed as per 

Detail 1 on MTE DWG ES1.6)

*MTE-T-24-35 item prorated at 23%

Maintain Existing Light Duty Silt Fencing (Currently 

installed as per Detail 4 on MTE DWG ES1.6)

*MTE-T-24-35 item prorated at 23%

Maintain Existing Heavy Duty Silt Fencing (Currently 

installed as per Detail 2 on MTE DWG ES1.6)

*MTE-T-24-35 item prorated at 23%

Decommission Existing  Existing Temporary SWM 

Facility 2 oulet, complete with dewatering, and 

removal and disposal of perforated CSP riser in stone 

and 30.0m 300mm outlet pipe, rip-rap erosion 

protection at overflow weir, and spreader berm.

*MTE-T-24-35 item prorated at 23%

Mobilization/Demobilization - Servicing and Primary 

Roadworks 

*MTE-T-24-35 item prorated at 23%

Mobilization/Demobilization - Phase A Secondary 

Roadworks 

Traffic Control - Servicing and Primary Roadworks

*MTE-T-24-35 item prorated at 23%

Traffic Control - Phase A Secondary Roadworks 

Fee to carry VanRooyen Earthmoving Ltd. as a Sub-

Contractor to satisfy the Ministry of Labour 

requirements (Provisional)

*MTE-T-24-35 item prorated at 23%

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.2

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

1.0 SANITARY SEWERS

1.1 PIPES

SHERIDAN DRIVE Dia. Depth DWG PP6.1

1.1.1 Ex. STUB - MH54A 375mm 3.7m 62.8 m 182.40$                11,454.72$              15% 1,718.21$                

1.1.2 MH54A - MH53A 375mm 3.8m 19.8 m 182.40$                3,611.52$                15% 541.73$                   

1.1.3

MH53A - Plug 

(Block 15) 200mm 3.5m 10.8 m 121.02$                1,307.02$                15% 196.05$                   

1.1.4 MH53A - MH52A 375mm 3.8m 18.5 m 182.40$                3,374.40$                15% 506.16$                   

1.1.5 MH52A - MH51A 375mm 4.0m 61.4 m 182.40$                11,199.36$              15% 1,679.90$                

1.1.6 MH51A - MH50A 375mm 4.4m 19.5 m 182.40$                3,556.80$                15% 533.52$                   

1.1.7 MH50A - MH49A 375mm 5.0m 34.8 m 182.40$                6,347.52$                15% 952.13$                   

1.1.8

MH49A - Plug 

(Block 237) 200mm 4.7m 11.5 m 120.53$                1,386.10$                15% 207.91$                   

1.1.9 MH49A - MH48A 375mm 4.5m 62.2 m 182.40$                11,345.28$              15% 1,701.79$                

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

1.1.10 MH48A - MH47A 375mm 4.8m 90.0 m 182.40$                16,416.00$              15% 2,462.40$                

1.1.11 MH47A - MH46A 375mm 4.8m 46.4 m 182.40$                8,463.36$                15% 1,269.50$                

1.1.12 MH46A - MH45A 375mm 4.4m 34.2 m 182.40$                6,238.08$                15% 935.71$                   

1.1.13 MH45A - MH44A 375mm 4.4m 31.0 m 182.40$                5,654.40$                15% 848.16$                   

1.1.14 MH44A - MH43A 375mm 4.5m 36.5 m 182.40$                6,657.60$                15% 998.64$                   

1.1.15 MH43A - Plug 200mm 3.6m 22.5 m 116.83$                2,628.68$                15% 394.30$                   

1.1.16 MH43A - MH42A 200mm 4.3m 67.7 m 112.96$                7,647.39$                15% 1,147.11$                

1.1.17 MH42A - Plug (Block 13) 200mm 4.2m 19.7 m 117.38$                2,312.39$                15% 346.86$                   

1.1.18 MH42A - MH41A 200mm 4.2m 59.4 m 112.96$                6,709.82$                15% 1,006.47$                

1.1.19 MH41A - MH40A 200mm 4.1m 31.1 m 112.96$                3,513.06$                15% 526.96$                   

1.1.20 MH40A - MH39A 200mm 4.0m 20.4 m 112.96$                2,304.38$                15% 345.66$                   

1.1.21 MH39A - Plug (Block 12) 200mm 4.0m 19.7 m 117.38$                2,312.39$                15% 346.86$                   

BURKHOLDER STREET Dia. Depth DWG PP1.1, PP1.2 & PP1.3

1.1.22 MH43A - Plug 300mm 4.3m 22.9 m 169.05$                3,871.25$                15% 580.69$                   

128,311.50$            19,246.72$              

1.2 MANHOLES

SHERIDAN DRIVE Dia. Depth DWG PP6.1

1.2.1 MH54A 1200mm 3.7m 1 L.S. 7,177.19$             7,177.19$                15% 1,076.58$                

1.2.2 MH53A 1200mm 3.7m 1 L.S. 7,038.29$             7,038.29$                15% 1,055.74$                

1.2.3 MH52A 1200mm 3.7m 1 L.S. 7,038.29$             7,038.29$                15% 1,055.74$                

1.2.4 MH51A 1200mm 4.2m 1 L.S. 7,299.12$             7,299.12$                15% 1,094.87$                

1.2.5 MH50A 1200mm 4.6m 1 L.S. 7,559.95$             7,559.95$                15% 1,133.99$                

1.2.6 MH49A 1200mm 4.9m 1 L.S. 7,820.79$             7,820.79$                15% 1,173.12$                

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3 7,300.00$             

1.2.7 MH48A 1200mm 4.3m 1 L.S. 7,364.33$             7,364.33$                15% 1,104.65$                

1.2.8 MH47A 1200mm 5.0m 1 L.S. 7,885.99$             7,885.99$                15% 1,182.90$                

1.2.9 MH46A 1200mm 4.6m 1 L.S. 7,559.95$             7,559.95$                15% 1,133.99$                

1.2.10 MH45A 1200mm 4.3m 1 L.S. 7,429.54$             7,429.54$                15% 1,114.43$                

1.2.11 MH44A 1200mm 4.4m 1 L.S. 7,494.75$             7,494.75$                15% 1,124.21$                

1.2.12 MH43A 1200mm 4.5m 1 L.S. 7,559.95$             7,559.95$                15% 1,133.99$                

Provide and install sanitary pipe as specified on the contract drawings, with Class "B" bedding including excavation, trench 

support, laying of pipe, backfill, compaction of trenches with optimum moisture content as per current OPSS MUNI 

specifications, DGSSMS specifiactions, reinstatement of surface. Provide all material, labour and equipment to complete the 

work. All work to be constructed as per the current Township of Woolwich Standards and Specifications, Region of Waterloo 

DGSSMS, OPSS MUNI specifications, CSA and ASTM standards. Any associated dewatering costs shall be included in the 

unit prices.  

SUBTOTAL PIPES

Precast concrete manholes complete, including drop shafts, safety grates, steps, benching and casting adjusted to binder 

asphalt grade. Manholes are to include wrapping with Mel-Rol or an approved equivalent where joints are within 1.2m of the 2 

year seasonal water table.
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.3

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

1.2.13 MH42A 1200mm 4.3m 1 L.S. 7,364.33$             7,364.33$                15% 1,104.65$                

1.2.14 MH41A 1200mm 4.1m 1 L.S. 7,299.12$             7,299.12$                15% 1,094.87$                

1.2.15 MH40A 1200mm 4.1m 1 L.S. 7,299.12$             7,299.12$                15% 1,094.87$                

1.2.16 MH39A 1200mm 4.0m 1 L.S. 7,233.91$             7,233.91$                15% 1,085.09$                

118,424.62$            17,763.69$              

1.3 MISCELLANEOUS

1.3.1 1 L.S. 1,197.12$             1,197.12$                15% 179.57$                   

1.3.2

1.3.2.1 1 L.S. 28,557.40$           28,557.40$              15% 4,283.61$                

1.3.2.2 30 Day 595.86$                17,875.80$              15% 2,681.37$                

1.3.2.3 400 m 201.99$                80,796.00$              15% 12,119.40$              

1.3.2.4 400 m 75.75$                  30,300.00$              15% 4,545.00$                

1.3.2.5 1 L.S. 6,615.09$             6,615.09$                15% 992.26$                   

1.3.3 9 Each 500.00$                4,500.00$                15% 675.00$                   

1.3.4 1 L.S. 4,320.00$             4,320.00$                15% 648.00$                   

1.3.5 1 L.S. 1,950.00$             1,950.00$                15% 292.50$                   

1.3.6 1 L.S. 4,480.00$             4,480.00$                100% 4,480.00$                

180,591.41$            30,896.71$              

427,327.53$            67,907.13$              

2.0 STORM SEWERS

2.1 PIPES

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

2.1.1 MH326 - DCBMH325 450mm 1.6m 20.8 m 193.77$                4,030.42$                15% 604.56$                   

2.1.2 MH326 - CBMH324

1525x

965mm 2.4m 23.8 m 1,547.49$             36,830.26$              15% 5,524.54$                

2.1.3 MH326 - CBMH308 825mm 2.5m 44.3 m 484.20$                21,450.06$              15% 3,217.51$                

2.1.4 CBMH308 - CBMH307 825mm 2.9m 54.4 m 484.20$                26,340.48$              15% 3,951.07$                

2.1.5 CBMH307 - MH306 750mm 3.4m 54.3 m 420.83$                22,851.07$              15% 3,427.66$                

2.1.6 MH306 - CBMH305 375mm 2.5m 20.7 m 186.95$                3,869.87$                15% 580.48$                   

2.1.7 MH281 - DCBMH280 525mm 2.3m 9.3 m 206.75$                1,922.78$                15% 288.42$                   

2.1.8 DCBMH280 - DCBMH279 525mm 2.3m 8.4 m 206.75$                1,736.70$                15% 260.51$                   

2.1.9

DCBMH279 - Plug 

(Block 14) 450mm 1.8m 12.1 m 205.01$                2,480.62$                15% 372.09$                   

2.1.10

MH281 - CBMH278 c/w 1 - 

Bend

1345x

2110mm 3.0m 31.4 m 3,098.02$             97,277.83$              15% 14,591.67$              

2.1.11

CBMH278 - MH277 

c/w 45 Deg Bend

1345x

2110mm 3.1m 35.5 m 3,045.81$             108,126.26$            15% 16,218.94$              

2.1.12 MH277 - MH276 1050mm 2.2m 4.5 m 672.15$                3,024.68$                15% 453.70$                   

2.1.13 MH276 - CBMH275 750mm 2.4m 7.9 m 420.83$                3,324.56$                15% 498.68$                   

2.1.14 CBMH275 - Plug 750mm 2.4m 21.3 m 439.88$                9,369.44$                15% 1,405.42$                

2.1.15 MH276 - CBMH274 750mm 2.4m 19.8 m 420.83$                8,332.43$                15% 1,249.87$                

Supply, Install, and Maintain Positive Dewatering 

System - Contractor shall prepare dewatering plan 

and submit for approval prior to construction. 

Mobilization / Demobilization

Daily Operation and Maintenance

Installation of Well Points and Header Pipe

Removal of Well Points and Header Pipe

Supply and Install Discharge Pipe for Dewatering 

System including Sediment Trap

SUBTOTAL MANHOLES

Remove Existing 375mm Plug and Connect New 

Sanitary Sewer To Existing 375mm Sewer on 

Sheridan Drive.

Upon completion of the sanitary sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection, mandrel (pig) 

test and provide reports to the Engineer. - Initial 

Acceptance

Upon completion of the sanitary sewer installation, 

provide all labour, materials to complete an air test to 

the satisfaction of the Engineer.

Upon completion of the sanitary sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection and provide 

reports to the Engineer. - Final Acceptance

Supply and Install Concrete Cut-Off Collars as per 

Detail on MS2.1

SUBTOTAL MISCELLANEOUS

TOTAL SANITARY SEWERS

Provide and install storm pipe as specified on the contract drawings, with Class "B" bedding including excavation, trench 

support, laying of pipe, backfill, compaction of trenches with optimum moisture content as per current OPSS MUNI 

specifications, DGSSMS specifiactions, reinstatement of surface. Provide all material, labour and equipment to complete the 

work. All work to be constructed as per the current Township of Woolwich Standards and Specifications, Region of Waterloo 

DGSSMS, OPSS MUNI specifications, CSA and ASTM standards. Any associated dewatering costs shall be included in the unit 

prices.    
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.4

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

2.1.16 CBMH274 - CBMH273 750mm 2.5m 62.4 m 420.83$                26,259.79$              15% 3,938.97$                

2.1.17

CBMH273 - Plug 

(Block 13) 525mm 2.2m 9.0 m 224.66$                2,021.94$                15% 303.29$                   

2.1.18 CBMH273 - CBMH272 600mm 2.5m 47.5 m 248.22$                11,790.45$              15% 1,768.57$                

2.1.19 CBMH272 - CBMH271 600mm 2.4m 52.1 m 248.22$                12,932.26$              15% 1,939.84$                

2.1.20

CBMH271 - Plug 

(Block12) 525mm 2.2m 8.8 m 225.07$                1,980.62$                15% 297.09$                   

2.1.21 CBMH271 - CBMH270 375mm 2.1m 65.7 m 186.95$                12,282.62$              15% 1,842.39$                

SHERIDAN DRIVE Dia. Depth DWG PP6.1

2.1.22 MH306 - CBMH304 675mm 3.5m 15.0 m 329.79$                4,946.85$                15% 742.03$                   

BURKHOLDER STREET Dia. Depth DWG PP1.1, PP1.2 & PP1.3

2.1.23

MH277 - CBMH269.1 c/w 

1 - Bend

2110x

1345mm 3.0m 10.6 m 3,980.54$             42,193.72$              15% 6,329.06$                

465,375.69$            69,806.35$              

2.2 MANHOLES

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

2.2.1 DCBMH325 1500mm 1.5m 1 L.S. 6,775.83$             6,775.83$                15% 1,016.37$                

2.2.2 MH329 3600mm 2.4m 1 L.S. 56,108.97$           56,108.97$              15% 8,416.35$                

2.2.3 CBMH324 3000mm 2.3m 1 L.S. 24,655.39$           24,655.39$              15% 3,698.31$                

2.2.4 CBMH308 1500mm 2.5m 1 L.S. 7,665.40$             7,665.40$                15% 1,149.81$                

2.2.5

CBMH307 c/w 200mm 

dia. Drop Structure 1500mm 3.0m 1 L.S. 10,346.27$           10,346.27$              15% 1,551.94$                

2.2.6

MH306 c/w 200mm dia. 

Drop Structure 2400mm 3.5m 1 L.S. 21,241.95$           21,241.95$              15% 3,186.29$                

2.2.7

CBMH305 c/w 200mm 

dia. Drop Structure 1200mm 2.2m 1 L.S. 8,566.77$             8,566.77$                15% 1,285.02$                

2.2.8 DCBMH279 1500mm 1.9m 1 L.S. 7,072.36$             7,072.36$                15% 1,060.85$                

2.2.9 DCBMH280 1500mm 2.0m 1 L.S. 7,171.20$             7,171.20$                15% 1,075.68$                

2.2.10 MH281 3600mm 3.1m 1 L.S. 64,868.14$           64,868.14$              15% 9,730.22$                

2.2.11 CBMH278 (Tee) 1200mm 1.3m 1 L.S. 8,412.28$             8,412.28$                15% 1,261.84$                

2.2.12 MH277 3600mm 3.0m 1 L.S. 58,849.30$           58,849.30$              15% 8,827.40$                

2.2.13 MH276 1800mm 2.5m 1 L.S. 10,272.75$           10,272.75$              15% 1,540.91$                

2.2.14 CBMH275 1500mm 2.3m 1 L.S. 7,467.72$             7,467.72$                15% 1,120.16$                

2.2.15 CBMH274 1500mm 2.4m 1 L.S. 7,566.56$             7,566.56$                15% 1,134.98$                

2.2.16 CBMH273 1500mm 2.6m 1 L.S. 7,764.24$             7,764.24$                15% 1,164.64$                

2.2.17 CBMH272 1200mm 2.4m 1 L.S. 5,744.11$             5,744.11$                15% 861.62$                   

2.2.18 CBMH271 1500mm 2.4m 1 L.S. 7,566.56$             7,566.56$                15% 1,134.98$                

2.2.19 CBMH270 1200mm 2.1m 1 L.S. 5,548.48$             5,548.48$                15% 832.27$                   

SHERIDAN DRIVE Dia. Depth DWG PP6.1

2.2.20 CBMH304 1500mm 3.3m 1 L.S. 8,446.67$             8,446.67$                15% 1,267.00$                

BURKHOLDER STREET Dia. Depth DWG PP1.1, PP1.2 & PP1.3

2.2.21 CBMH269.1 (Tee) 1200mm 1.2m 1 L.S. 8,404.37$             8,404.37$                15% 1,260.66$                

350,515.32$            52,577.30$              

2.3 SINGLE CATCHBASINS

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

2.3.1 SICB325.1 250mm 8.5m 1 L.S. 4,292.79$             4,292.79$                15% 643.92$                   

2.3.2 CB308.1 250mm 9.0m 1 L.S. 4,292.79$             4,292.79$                15% 643.92$                   

2.3.3 CB307.1 250mm 8.5m 1 L.S. 4,292.79$             4,292.79$                15% 643.92$                   

2.3.4 CB305.1 250mm 8.5m 1 L.S. 4,292.79$             4,292.79$                15% 643.92$                   

2.3.5 CB274.1 250mm 8.5m 1 L.S. 4,292.79$             4,292.79$                15% 643.92$                   

Precast concrete manholes complete, including drop shafts, safety grates, steps, back arches, benching, orifices and casting 

adjusted to binder asphalt grade. Manholes are to include wrapping with Mel-Rol or an approved equivalent where joints are 

within 1.2m of the 2 year seasonal water table.

SUBTOTAL MANHOLES

Complete - including lead, bends (if required), Tee or connection to manholes, 0.5m sump, castings adjusted to binder asphalt 

grade and leads on Class "B" bedding. All as per the current Township of Woolwich Standards and Specifications, and Region of 

Waterloo DGSSMS.

SUBTOTAL PIPES
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.5

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

2.3.6 CB273.1 250mm 9.0m 1 L.S. 4,292.79$             4,292.79$                15% 643.92$                   

2.3.7 CB272.1 250mm 9.0m 1 L.S. 4,292.79$             4,292.79$                15% 643.92$                   

2.3.8 CB271.1 250mm 8.5m 1 L.S. 4,292.79$             4,292.79$                15% 643.92$                   

2.3.9 CB270.1 250mm 8.5m 1 L.S. 4,292.79$             4,292.79$                15% 643.92$                   

SHERIDAN DRIVE Dia. Depth DWG PP6.1

2.3.10 CB306.1 250mm 12.5m 1 L.S. 4,292.79$             4,292.79$                15% 643.92$                   

BURKHOLDER STREET Dia. Depth DWG PP1.1, PP1.2 & PP1.3

2.3.11 CB269.1 250mm 10.5m 1 L.S. 4,292.79$             4,292.79$                15% 643.92$                   

47,220.69$              7,083.10$                

2.4 MISCELLANEOUS

2.4.1 1 Each 900.00$                900.00$                   15% 135.00$                   

2.4.2 155 m
2

65.00$                  10,075.00$              15% 1,511.25$                

2.4.3 3 Each 500.00$                1,500.00$                15% 225.00$                   

2.4.4 1 L.S. 2,650.00$             2,650.00$                15% 397.50$                   

2.4.5 1 L.S. 2,740.00$             2,740.00$                15% 411.00$                   

2.4.6 1 L.S. 4,362.58$             4,362.58$                100% 4,362.58$                

22,227.58$              7,042.33$                

885,339.28$            136,509.09$            

3.0 GROUNDWATER MANAGEMENT SYSTEM

3.1 PIPES

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

3.1.1 G48 - G47 300mm 2.8m 37.5 m 154.75$                5,803.13$                15% 870.47$                   

3.1.2 G47 - G46 300mm 3.7m 49.2 m 154.75$                7,613.70$                15% 1,142.06$                

3.1.3 G46 - G45 300mm 3.7m 29.5 m 154.75$                4,565.13$                15% 684.77$                   

3.1.4 G45 - G44 300mm 3.7m 22.7 m 154.75$                3,512.83$                15% 526.92$                   

3.1.5 G44 - G43 300mm 3.6m 57.3 m 154.75$                8,867.18$                15% 1,330.08$                

3.1.6 G43 - G42 300mm 3.4m 43.0 m 154.75$                6,654.25$                15% 998.14$                   

3.1.7

G43 - Plug

(Block 13) 300mm 3.5m 11.4 m 183.48$                2,091.67$                15% 313.75$                   

3.1.8 G42 - G41 300mm 3.3m 49.7 m 154.75$                7,691.08$                15% 1,153.66$                

3.1.9

G41 - Plug

(Block 12) 300mm 3.2m 11.1 m 184.26$                2,045.29$                15% 306.79$                   

BURKHOLDER STREET Dia. Depth DWG PP1.1, PP1.2 & PP1.3

3.1.10 G45 - Plug 300mm 3.4m 19.0 m 158.53$                3,012.07$                15% 451.81$                   

51,856.30$              7,778.45$                

3.2 MANHOLES

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

3.2.1 G48 1200mm 1.8m 1 L.S. 7,015.40$             7,015.40$                15% 1,052.31$                

3.2.2 G47 1200mm 3.7m 1 L.S. 6,819.78$             6,819.78$                15% 1,022.97$                

Supply and Install Rigid Pipe Insulation as per Detail 

3 on SW4.1

Supply and Install Concrete Cut-Off Collars as per 

Detail on MS2.1

Upon completion of the storm sewer installation, 

provide all labour, materials to complete an infiltration 

and exfiltration test to the satisfaction of the Engineer.

SUBTOTAL SINGLE CATCHBASINS

SUBTOTAL MISCELLANEOUS

Supply and Install Hickenbottom Drain c/w 

connection to storm sewer (Provisional)

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection, mandrel (pig) 

test and provide reports to the Engineer. - Initial 

Acceptance

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection and provide 

reports to the Engineer. - Final Acceptance

Provide and install GWMS pipe as specified on the contract drawings, with Class "B" bedding including excavation, trench 

support, laying of pipe, backfill, compaction of trenches with optimum moisture content as per current OPSS MUNI 

specifications, DGSSMS specifiactions, reinstatement of surface. Provide all material, labour and equipment to complete the 

work. All work to be constructed as per the current Township of Woolwich Standards and Specifications, Region of Waterloo 

DGSSMS, OPSS MUNI specifications, CSA and ASTM standards. Any associated dewatering costs shall be included in the 

unit prices.  

SUBTOTAL PIPES

Precast concrete manholes complete, including drop shafts, safety grates, steps, benching (where required per special 

provisions), orifices and custom casting adjusted to binder asphalt grade.

TOTAL STORM SEWERS
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.6

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

3.2.3 G46 1200mm 3.7m 1 L.S. 6,819.78$             6,819.78$                15% 1,022.97$                

3.2.4 G45 1200mm 3.7m 1 L.S. 6,819.78$             6,819.78$                15% 1,022.97$                

3.2.5 G44 1200mm 3.6m 1 L.S. 6,754.57$             6,754.57$                15% 1,013.19$                

3.2.6 G43 1200mm 3.5m 1 L.S. 6,689.36$             6,689.36$                15% 1,003.40$                

3.2.7 G42 1200mm 3.3m 1 L.S. 6,624.15$             6,624.15$                15% 993.62$                   

3.2.8 G41 1200mm 3.2m 1 L.S. 6,493.74$             6,493.74$                15% 974.06$                   

54,036.56$              8,105.48$                

3.3 MISCELLANEOUS

3.3.1 5 Each 500.00$                2,500.00$                15% 375.00$                   

3.3.2 1 L.S. 1,300.00$             1,300.00$                15% 195.00$                   

3.3.3 1 L.S. 405.00$                405.00$                   15% 60.75$                     

3.3.4 1 L.S. 2,117.13$             2,117.13$                100% 2,117.13$                

6,322.13$                2,747.88$                

112,214.99$            18,631.81$              

4.0 WATERMAINS

4.1 MAINS

Dia.

4.1.1 450mm 791 m 668.90$                529,099.90$            15% 79,364.99$              

4.1.2 300mm 30 m 444.79$                13,343.70$              15% 2,001.56$                

4.1.3 200mm 20 m 297.70$                5,954.00$                15% 893.10$                   

4.1.4 300mm 15 m 376.43$                5,646.45$                15% 846.97$                   

554,044.05$            83,106.61$              

4.2 VALVES

Dia.

4.2.1 200mm 1 Each 2,907.28$             2,907.28$                15% 436.09$                   

4.2.2 300mm 1 Each 5,464.08$             5,464.08$                15% 819.61$                   

8,371.36$                1,255.70$                

4.3 HYDRANTS

Tee Size

4.3.1

450x

150mm 5 Each 6,985.39$             34,926.95$              15% 5,239.04$                

34,926.95$              5,239.04$                

4.4 MISCELLANEOUS

4.4.1 1 L.S. 31,865.30$           31,865.30$              100% 31,865.30$              

Supply and Install Concrete Cut-Off Collars as per 

Detail on MS2.1

SUBTOTAL MANHOLES

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection, mandrel (pig) 

test and provide reports to the Engineer. - Initial 

Acceptance

Upon completion of the storm sewer installation, 

provide all labour, materials to complete an infiltration 

and exfiltration test to the satisfaction of the Engineer.

SUBTOTAL MISCELLANEOUS

TOTAL GROUNDWATER MANAGEMENT SYSTEM

Provide and install watermain as specified including all  fittings, removal and installation of necessary plugs, connection to 

existing mains, anodes, restraints, valves, blow off, valve boxes and hydrants; excavation, supporting trenches, Blocking of 

fittings, laying of pipes, Class "B" bedding, and backfill to be compacted with optimum moisture content to current DGSSMS 

specifications, and reinstatement of surface, with a minimum 2 m cover. All work to be constructed as per the current Township 

of Woolwich Standards and Specifications, and Region of Waterloo DGSSMS, OPSS MUNI specifications, CSA and ASTM 

standards.  All dewatering costs to be included in the unit prices.

SUBTOTAL HYDRANTS

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection and provide 

reports to the Engineer. - Initial Acceptance

Ottawa Street

Ottawa Street

Ottawa Street

Connect to Existing 450mm dia. Watermain on 

Woolwich Street (Sta. -0+020 Ottawa Street) with cut-

in tee, including all removals and restorations.

SUBTOTAL MAINS

Including main Tee, 150 mm valve and box, nut extension if required, lead pipe and barrel extensions as required. All as per the 

current Township of Woolwich Standards and Specifications, and Region of Waterloo DGSSMS.

Sheridan Drive

Burkholder Street

Burkholder Street

Including valve box complete to finished binder asphalt grade and marked with 100 x 100 mm marker painted blue. All as per the 

current Township of Woolwich Standards and Specifications, and Region of Waterloo DGSSMS.

Sheridan Drive

SUBTOTAL VALVES

M:\52782\114\01 - Correspondence\03-Tendering\Estimates\Ottawa Street Estimate\52782-114_Schedules H and K Estimates - Rev. 8-27-24 34 - F

Docusign Envelope ID: 8DC43625-1616-4694-892A-5DF88B5DA145Docusign Envelope ID: 2C02476F-7A1F-4BBC-B763-19E0C8A15A7C



MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.7

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

4.4.2 1 L.S. 42,179.47$           42,179.47$              100% 42,179.47$              

4.4.3 4 Each 500.00$                2,000.00$                15% 300.00$                   

4.4.4 1 Each 12,020.05$           12,020.05$              15% 1,803.01$                

4.4.5 2 Each 12,734.54$           25,469.08$              15% 3,820.36$                

4.4.6 1 L.S. 10,230.84$           10,230.84$              15% 1,534.63$                

4.4.7 5 Each 1,200.00$             6,000.00$                15% 900.00$                   

4.4.8 1 L.S. 4,000.00$             4,000.00$                15% 600.00$                   

4.4.9 1 L.S. 1,070.00$             1,070.00$                15% 160.50$                   

134,834.74$            83,163.27$              

732,177.10$            172,764.62$            

5.0 SERVICE CONNECTIONS

5.1 SANITARY CONNECTIONS (100 mm dia. pipe)

5.1.1 32 Each 980.93$                31,389.76$              15% 4,708.46$                

31,389.76$              4,708.46$                

31,389.76$              4,708.46$                

6.0 STORMWATER MANAGEMENT PONDS

6.1 PIPES

SWM FACILITY 2 Dia. Depth DWG SW2.1, SW2.2, SW2.3

6.1.1 HW284 - MH283 825mm 3.1m 14.6 m 484.20$                7,069.32$                15% 1,060.40$                

6.1.2 MH283 - SPMH282 825mm 3.1m 8.9 m 484.20$                4,309.38$                15% 646.41$                   

6.1.3 HW285 - SPMH282

1730x

1090mm 3.1m 13.8 m 1,916.62$             26,449.36$              15% 3,967.40$                

6.1.4 SPMH282 - MH281

2110x

1345mm 3.1m 20.9 m 2,648.28$             55,349.05$              15% 8,302.36$                

6.1.5 HW286 - MH287 450mm 3.4m 18.1 m 197.89$                3,581.81$                15% 537.27$                   

6.1.6 HW288 - MH287 750mm 3.4m 9.4 m 455.53$                4,281.98$                15% 642.30$                   

6.1.7 MH287 - MH287.1 375mm 3.5m 15.9 m 191.01$                3,037.06$                15% 455.56$                   

6.1.8

MH287.1 - Gallery 

(HDPE) 600mm 3.6m 1.0 m 252.82$                252.82$                   15% 37.92$                     

6.1.9

MH287.2 - Gallery 

(HDPE) 600mm 3.6m 1.0 m 252.82$                252.82$                   15% 37.92$                     

6.1.10 G48 - Gallery (HDPE) 300mm 1.8m 1.0 m 200.20$                200.20$                   15% 30.03$                     

SWM FACILITY 3 Dia. Depth DWG SW3.1, SW3.2, SW3.3

6.1.5 HW331 - SPMH327

1200x

900mm 2.5m 4.5 m 1,387.83$             6,245.24$                15% 936.79$                   

6.1.6 SPMH327 - MH326

1525x

965mm 2.5m 4.8 m 1,547.49$             7,427.95$                15% 1,114.19$                

6.1.7

HW330 - MH329 c/w 

Bend 675mm 2.2m 7.4 m 329.79$                2,440.45$                15% 366.07$                   

6.1.8 MH329 - MH328 675mm 2.0m 11.4 m 329.79$                3,759.61$                15% 563.94$                   

6.1.9 MH328 - SPMH327 675mm 2.3m 26.1 m 329.79$                8,607.52$                15% 1,291.13$                

Supply and Install Concrete Cut-Off Collars as per 

Detail on MS2.1

Provide equipment, labour and material to carry out a 

conductivity test on the watermain and services tracer 

wire.

SUBTOTAL MISCELLANEOUS

TOTAL WATERMAINS

Connect to Existing 300mm dia. Watermain on 

Menno Street (Sta. 0+780 Ottawa Street) with cut-in 

tee, including all removals and restorations.

Conduct Hydrant Flow Test

Provide all Labour, equipment and materials to 

pressure test, swab, chlorinate, de-chlorinate and two 

(2) bacteriological tests (24 hours apart) the 

watermain to satisfy the testing procedures by the 

Township of Woolwich including backflow preventor 

valves, temporary and final connections to mains. A 

copy of the Contractor's Watermain Commissioning 

Plan is to be submitted to the engineer for review and 

approval prior to testing.

Supply and Install 150mm Water Service to Block 

250 c/w (1) Valve, Temporary Blow-Off, and 2x4 

Marker

Supply and Install Air and Vacuum Release Valve 

Chamber as per DGSSMS Detail E2-12. Price shall 

include shop drawings.

Supply and Install Drain Chamber as per DGSSMS 

Detail E2-09. Price shall include shop drawings.

Sheridan Drive

TOTAL SERVICE CONNECTIONS

SUBTOTAL SANITARY CONNECTIONS (100 mm dia. pipe)

Provide and install storm pipe as specified on the contract drawings, with Class "B" bedding including excavation, trench 

support, laying of pipe, backfill, compaction of trenches with optimum moisture content as per current OPSS MUNI 

specifications, DGSSMS specifiactions, reinstatement of surface. Provide all material, labour and equipment to complete the 

work. All work to be constructed as per the current Township of Woolwich Standards and Specifications, Region of Waterloo 

DGSSMS, OPSS MUNI specifications, CSA and ASTM standards. Any associated dewatering costs shall be included in the 

unit prices.  
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.8

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

6.1.10 HW332 - MH333 450mm 3.2m 19.1 m 197.89$                3,779.70$                15% 566.95$                   

6.1.11 HW334 - MH333 675mm 3.2m 48.2 m 335.10$                16,151.82$              15% 2,422.77$                

6.1.12 HW333.1 - MH333 375mm 3.2m 2.6 m 191.01$                496.63$                   15% 74.49$                     

6.1.13

HW333.1 - Gallery 

(HDPE) 300mm 3.1m 1.0 m 200.20$                200.20$                   15% 30.03$                     

6.1.14

HW333.2 - Gallery 

(HDPE) 300mm 2.8m 1.0 m 200.20$                200.20$                   15% 30.03$                     

154,093.10$            23,113.97$              

6.2 STRUCTURES

SWM FACILITY 2 Dia. Depth DWG SW2.1, SW2.2, SW2.3

6.2.1

SPMH282 as per Detail 2 

on DWG SW2.2

3000x

2400mm 3.1m 1 L.S. 43,758.23$           43,758.23$              15% 6,563.73$                

6.2.2 MH283 2400mm 3.0m 1 L.S. 17,898.19$           17,898.19$              15% 2,684.73$                

6.2.3

HW284 as per OPSD 

804.040 c/w Modified 

Chute Blocks (350mm), 

Grate and Handrail N/A N/A 1 L.S. 24,085.28$           24,085.28$              15% 3,612.79$                

6.2.4

HW285 as per OPSD 

804.040 c/w Modified 

Chute Blocks (350mm), 

Grate and Handrail N/A N/A 1 L.S. 28,525.26$           28,525.26$              15% 4,278.79$                

6.2.5

HW286 as per OPSD 

804.030 c/w Rodent Grate 

and Handrail N/A N/A 1 L.S. 11,339.20$           11,339.20$              15% 1,700.88$                

6.2.6

MH287 as per Detail 5 on 

DWG SW2.3 2400mm 3.4m 1 L.S. 41,752.57$           41,752.57$              15% 6,262.89$                

6.2.7 MH287.1 1200mm 3.6m 1 L.S. 6,681.75$             6,681.75$                15% 1,002.26$                

6.2.8 MH287.2 1200mm 3.5m 1 L.S. 6,681.75$             6,681.75$                15% 1,002.26$                

6.2.9

HW288 as per OPSD 

804.040 c/w Modified 

Chute Blocks (250mm), 

Grate and Handrail N/A N/A 1 L.S. 22,310.33$           22,310.33$              15% 3,346.55$                

SWM FACILITY 3 Dia. Depth DWG SW3.1, SW3.2, SW3.3

6.2.5

SPMH327 as per Detail 3 

on DWG SW3.2

2400x

1800mm 2.5m 1 L.S. 32,385.60$           32,385.60$              15% 4,857.84$                

6.2.6 MH328 1500mm 2.2m 1 L.S. 7,334.18$             7,334.18$                15% 1,100.13$                

6.2.7 MH329 1500mm 1.8m 1 L.S. 6,938.82$             6,938.82$                15% 1,040.82$                

6.2.8

HW330 as per OPSD 

804.040 c/w Modified 

Chute Blocks (350mm), 

Grate and Handrail N/A N/A 1 L.S. 21,773.65$           21,773.65$              15% 3,266.05$                

6.2.9

HW331 as per OPSD 

804.040 c/w Modified 

Chute Blocks (350mm), 

Grate and Handrail N/A N/A 1 L.S. 24,252.11$           24,252.11$              15% 3,637.82$                

6.2.10

HW332 as per OPSD 

804.030 c/w Rodent Grate 

and Handrail N/A N/A 1 L.S. 11,339.20$           11,339.20$              15% 1,700.88$                

6.2.11

MH333 as per Detail 6 on 

DWG SW3.3 2400mm 4.1m 1 L.S. 38,197.99$           38,197.99$              15% 5,729.70$                

6.2.12 MH333.1 1200mm 3.1m 1 L.S. 6,418.63$             6,418.63$                15% 962.79$                   

6.2.13 MH333.2 1200mm 2.8m 1 L.S. 6,155.51$             6,155.51$                15% 923.33$                   

357,828.25$            53,674.24$              

6.3 POND WORKS

SWM FACILITY 2 DWG SW2.1, SW2.2, SW2.3

6.3.1 1 L.S. 287,313.80$         287,313.80$            15% 43,097.07$              

6.3.2 1 L.S. 50,990.65$           50,990.65$              15% 7,648.60$                

6.3.3 18 m 170.70$                3,072.60$                15% 460.89$                   

6.3.4 14,125 m
2

31.24$                  441,265.00$            15% 66,189.75$              

6.3.5 1 L.S. 19,577.42$           19,577.42$              15% 2,936.61$                

Construct 500mm thick Concrete Forebay Weir, as 

per Detail 6 DWG SW2.3

Supply and Install Geomembrane Liner (Layfield RPE 

25) c/w Backfill as per Detail 1C on DWG SW4.1

Supply and Install End of Pipe Infiltration Gallery, 

ADS Stormtech DC-780 Subsurface Chamber 

System or approved equivalent, as per Detail 4 on 

DWG SW2.3.

Supply and Install 300mm HDPE Culverts

Supply and Install GWMS Infiltration Gallery, ADS 

Stormtech SC-310 Subsurface Chamber System or 

approved equivalent, as per Detail 5 on DWG SW3.3.

SUBTOTAL PIPES

Precast concrete manholes complete, including drop shafts, safety grates, steps, benching, orifices and casting adjusted to 

finished grade.

SUBTOTAL STRUCTURES
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.9

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

6.3.6 1 L.S. 20,677.42$           20,677.42$              15% 3,101.61$                

6.3.7 240 m
2

144.33$                34,639.20$              15% 5,195.88$                

6.3.8 165 m
2

105.94$                17,480.10$              15% 2,622.02$                

6.3.9 190 m
2

105.94$                20,128.60$              15% 3,019.29$                

6.3.10 490 m
2

18.59$                  9,109.10$                15% 1,366.37$                

6.3.11 170 m
2

135.90$                23,103.00$              15% 3,465.45$                

6.3.12 150 m
2

147.71$                22,156.50$              15% 3,323.48$                

6.3.13 265 m
2

128.26$                33,988.90$              15% 5,098.34$                

6.3.14 3,790 m
2

57.55$                  218,114.50$            15% 32,717.18$              

6.3.15 3,790 m
2

15.65$                  59,313.50$              15% 8,897.03$                

6.3.16 26,800 m
2

4.23$                    113,364.00$            15% 17,004.60$              

6.3.17 1,300 m
2

0.91$                    1,183.00$                15% 177.45$                   

6.3.18 8,700 m
2

0.91$                    7,917.00$                15% 1,187.55$                

6.3.19 16,800 m
2

1.11$                    18,648.00$              15% 2,797.20$                

6.3.20 8 Each 2,373.35$             18,986.80$              15% 2,848.02$                

6.3.21 278 m 222.19$                61,768.82$              15% 9,265.32$                

6.3.22 4 Each 219.37$                877.48$                   15% 131.62$                   

6.3.23 2 Each 499.92$                999.84$                   15% 149.98$                   

6.3.24 2 Each 807.95$                1,615.90$                15% 242.39$                   

6.3.25 2 Each 499.92$                999.84$                   15% 149.98$                   

SWM FACILITY 3 DWG SW3.1, SW3.2, SW3.3

6.3.26 1 L.S. 60,605.11$           60,605.11$              15% 9,090.77$                

6.3.27 2,870 m
2

32.08$                  92,069.60$              15% 13,810.44$              

6.3.28 1 L.S. 32,677.42$           32,677.42$              15% 4,901.61$                

6.3.29 1 L.S. 17,377.42$           17,377.42$              15% 2,606.61$                

6.3.30 253 m
2

144.92$                36,664.76$              15% 5,499.71$                

6.3.31 116 m
2

105.94$                12,289.04$              15% 1,843.36$                

6.3.32 150 m
2

138.74$                20,811.00$              15% 3,121.65$                

6.3.33 70 m
2

172.44$                12,070.80$              15% 1,810.62$                

6.3.34 35 m
2

18.59$                  650.65$                   15% 97.60$                     

6.3.35 200 m
2

18.59$                  3,718.00$                15% 557.70$                   

6.3.36 75 m
2

154.55$                11,591.25$              15% 1,738.69$                

6.3.37 180 m
2

75.52$                  13,593.60$              15% 2,039.04$                

6.3.38 180 m
2

27.27$                  4,908.60$                15% 736.29$                   

Load, Haul, Place, and Fine grade 450mm 300mm 

Topsoil in Pond Landscaping Areas from Onsite 

Stockpile

Supply and Install Articulated Concrete Block Mat 

(CCG2) or Approved Equivalent

Construct 500mm thick Concrete Overflow Weir, as 

per Detail 7 DWG SW2.3

Supply and Install 300mm Gabion Mat, complete with 

Geotextile Underlay (Terrafix 400R or Equivalent)

Supply and Install 450mm Rip Rap Outlet Swale, 

complete with Geotextile Underlay (Terrafix 400R or 

Equivalent)

Supply and Install Warning Sign as per Township of 

Woolwich Detail 503

Supply and Install End of Pipe Infiltration Gallery, 

ADS Stormtech SC-310 Subsurface Chamber 

System or approved equivalent, as per Detail 5 on 

DWG SW3.3.

Supply, Place, and Compact Granular B Type II in 

Wet Pond (900mm Deep)

Supply and Install Articulated Concrete Block Mat 

(CC-35) or Approved Equivalent, for the Overland 

Flow Route as per Detail 1 on Drawing SW2.2.

Supply, Place, and Compact Granular B Type II in 

Forebay (300mm Deep)

Supply and Install Articulated Concrete Block Mat 

(CCG2) or Approved Equivalent

Supply and Install 450mm 300mm Rip Rap Pad c/w 

Geotextile Underlay (Terrafix 400R or Equivalent)

Supply and Install 450mm Rip Rap Pad c/w 

Geotextile Underlay (Terrafix 400R or Equivalent)

Supply and Install SWM Facility Educational Sign as 

per Detail on PM1.1

Supply and Install No Winter Maintenance Sign as 

per Detail on PM1.1

Supply and Install 300mm Gabion Mat, complete with 

Geotextile Underlay (Terrafix 400R or Equivalent)

Construct 500mm thick Concrete Overflow Weir, as 

per Detail 7 DWG SW3.3

Supply and Place Hydroseed in Zone 1 as per 

Dougan & Associates DWG L1 and L3

Supply and Install Lockable Galvanized Steel Swing 

P-Gate and Warning Sign as per Township of 

Woolwich Detail 503

Install Township supplied Benchmark Tablet on the 

face of Headwalls

Supply, Place and Compact 40mm HL3 Asphalt on 

4m Wide Access Road (2027).

Construct Articulated Concrete Block Mat Access 

Road as per Detail 2C DWG SW4.1 including all 

excavation, 450mm Granular B, 150mm Granular A, 

and CCG2 Cable Concrete

Construct 5m Wide Asphalt Access Road, as per 

Detail 2B DWG SW4.1, including all excavation, 

450mm Granular B, 150mm Granular A, 60mm HL4 

Asphalt.

Supply and Install Geomembrane Liner (Layfield RPE 

25) c/w Backfill as per Detail 1C on DWG SW4.1

Supply and Place Hydroseed in Zone 2 as per 

Dougan & Associates DWG L1 and L3

Supply and Place Hydroseed in Zone 3 as per 

Dougan & Associates DWG L1 and L3

Supply and Install Perimeter 1.5m High Black Vinyl 

Chain Link Fence

Construct 500mm thick Concrete Forebay Weir, as 

per Detail 6 DWG SW3.3

Supply and Install Articulated Concrete Block Mat 

(CC-35) or Approved Equivalent

Supply, Place, and Compact Granular B Type II in 

Forebay (900mm Deep)

Construct Articulated Concrete Block Mat Access 

Road as per Detail 2C DWG SW4.1 including all 

excavation, 450mm Granular B, 150mm Granular A, 

and CCG2 Cable Concrete

Supply , Place and Compact 40mm HL3 Asphalt on 

4m Wide Access Road (2027).

Construct 4m Wide Asphalt Access Road, as per 

Detail 2B DWG SW4.1, including all excavation, 

450mm Granular B, 150mm Granular A, 60mm HL4 

Asphalt.
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.10

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

6.3.39 7,690 m
2

4.23$                    32,528.70$              15% 4,879.31$                

6.3.40 650 m
2

0.91$                    591.50$                   15% 88.73$                     

6.3.41 1,240 m
2

0.91$                    1,128.40$                15% 169.26$                   

6.3.42 5,800 m
2

1.11$                    6,438.00$                15% 965.70$                   

6.3.43 4 Each 2,373.35$             9,493.40$                15% 1,424.01$                

6.3.44 395 m 185.83$                73,402.85$              15% 11,010.43$              

6.3.45 4 Each 219.37$                877.48$                   15% 131.62$                   

6.3.46 2 Each 499.92$                999.84$                   15% 149.98$                   

6.3.47 1 Each 807.95$                807.95$                   15% 121.19$                   

6.3.48 1 Each 398.93$                398.93$                   15% 59.84$                     

1,932,985.27$         289,947.79$            

6.4 MISCELLANEOUS

6.4.1 346 m
2

65.00$                  22,490.00$              15% 3,373.50$                

6.4.2 80 Face m
2

585.76$                46,860.80$              15% 7,029.12$                

6.4.3 1 L.S. 3,787.26$             3,787.26$                15% 568.09$                   

6.4.4 51 m 222.19$                11,331.69$              15% 1,699.75$                

6.4.5 15% -$                         

6.4.5.1 1 L.S. 29,018.67$           29,018.67$              15% 4,352.80$                

6.4.5.2 30 Day 595.86$                17,875.80$              15% 2,681.37$                

6.4.5.3 350 m 201.99$                70,696.50$              15% 10,604.48$              

6.4.5.4 350 m 75.75$                  26,512.50$              15% 3,976.88$                

6.4.5.5 1 L.S. 6,615.09$             6,615.09$                15% 992.26$                   

6.4.6 1 L.S. 1,271.67$             1,271.67$                15% 190.75$                   

6.4.7 1 L.S. 1,100.00$             1,100.00$                15% 165.00$                   

6.4.8 1 L.S. 1,275.00$             1,275.00$                15% 191.25$                   

6.4.9 1 L.S. 1,787.69$             1,787.69$                15% 268.15$                   

6.4.10 1 L.S. 500,000.00$         500,000.00$            100% 500,000.00$            

740,622.67$            536,093.40$            

6.5 PLANTING / LANDSCAPING

SWM FACILITY 2 DWG SW2.1, SW2.2, SW2.3

6.5.1 175 Each 900.00$                157,500.00$            15% 23,625.00$              

6.5.2 96 Each 900.00$                86,400.00$              15% 12,960.00$              

6.5.3 766 Each 45.00$                  34,470.00$              15% 5,170.50$                

6.5.4 1038 Each 30.00$                  31,140.00$              15% 4,671.00$                

6.5.5 1140 Each 15.00$                  17,100.00$              15% 2,565.00$                

6.5.6 1 L.S. 38,221.00$           38,221.00$              15% 5,733.15$                

SUBTOTAL POND WORKS

Deciduous Trees - 50mm Cal.

Coniferous Trees - 150cm Ht.

Deciduous Trees - 2 Gal.

Deciduous Shrubs - 2 Gal.

Herbaceous - Plugs

Supply and Place Hydroseed in Zone 2 as per 

Dougan & Associates DWG L1 and L4

Supply and Place Hydroseed in Zone 3 as per 

Dougan & Associates DWG L1 and L4

Supply and Install SWM Facility Educational Sign as 

per Detail on PM1.1

Supply and Install Warning Sign as per Township of 

Woolwich Detail 503

Supply and Install Perimeter 1.5m High Black Vinyl 

Chain Link Fence

Supply and Install Lockable Galvenized Steel Swing 

P-Gate and Warning Sign as per Township of 

Woolwich Detail 503

Supply and Install No Winter Maintenance Sign as 

per Detail on PM1.1

Install Township supplied Benchmark Tablet on the 

face of Headwalls

Maintenance for 2 Year Warranty Period

Supply and Install 51m Long Pre-cast Concrete 

Retaining Wall at HW334 as shown on Drawing 

LG1.1. 

Pre-cast Retaining Wall Certification and building 

permit for each wall, including closing of permit once 

the walls have been constructed and certified. 

Supply and Install 1.5m High Black Vinyl Chain Link 

Fence on Retaining Wall

Supply, Install, and Maintain Positive Dewatering 

System for Pond #3 - Contractor shall prepare 

dewatering plan and submit for approval prior to 

construction. 

Mobilization / Demobilization

Daily Operation and Maintenance

Installation of Well Points and Header Pipe

Removal of Well Points and Header Pipe

Supply and Install Discharge Pipe for Dewatering 

System including Sediment Trap

Connect to Existing HW334

Clean Out SWM Facilities 2 & 3 Sediment. Sediment 

to be removed 2 times. - Estimated Value

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection and provide 

reports to the Engineer. - End of Maintenance Period

Upon completion of the storm sewer installation, 

provide all labour, materials to complete an infiltration 

and exfiltration test to the satisfaction of the Engineer.

SUBTOTAL MISCELLANEOUS

Supply and Install Pipe Insulation as per Detail 3 on 

SW4.1

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection, mandrel (pig) 

test and provide reports to the Engineer. - Initial 

Acceptance

Load, Haul, Place, and Finegrade 450mm 300mm 

Topsoil in Pond Landscaping Areas from Onsite 

Stockpile

Supply and Place Hydroseed in Zone 1 as per 

Dougan & Associates DWG L1 and L4
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.11

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

SWM FACILITY 3 & WETLAND COMPENSATION DWG SW3.1, SW3.2, SW3.3

6.5.8 43 Each 900.00$                38,700.00$              15% 5,805.00$                

6.5.9 200 Each 45.00$                  9,000.00$                15% 1,350.00$                

6.5.10 26 Each 45.00$                  1,170.00$                15% 175.50$                   

6.5.11 420 Each 30.00$                  12,600.00$              15% 1,890.00$                

6.5.12 330 Each 15.00$                  4,950.00$                15% 742.50$                   

6.5.13 1 L.S. 8,234.50$             8,234.50$                15% 1,235.18$                

439,485.50$            65,922.83$              

3,625,014.79$         968,752.22$            

7.0 PRIMARY ROADWORKS

7.1 FINE GRADING

7.1.1 27,000 m
2

0.76$                    20,520.00$              15% 3,078.00$                

20,520.00$              3,078.00$                

7.2 GRANULAR "B"

Depth

7.2.1 600mm 13,845 Tonne 17.33$                  239,933.85$            15% 35,990.08$              

239,933.85$            35,990.08$              

7.3 GRANULAR "A"

Depth

7.3.1 210mm 4,850 Tonne 19.06$                  92,441.00$              15% 13,866.15$              

92,441.00$              13,866.15$              

7.4 CURB AND GUTTER

7.4.1 1,500 m 49.84$                  74,760.00$              15% 11,214.00$              

74,760.00$              11,214.00$              

7.5 BINDER ASPHALT

Depth

7.5.1 100mm 1,860 Tonne 88.87$                  165,298.20$            15% 24,794.73$              

165,298.20$            24,794.73$              

7.6 TEMPORARY LINE PAINTING AND FIRST STAGE SIGNAGE

OTTAWA STREET DWG PM1.1, PM1.2, PM1.3

7.6.1 10 m 16.16$                  161.60$                   15% 24.24$                     

7.6.2 30 m 2.32$                    69.60$                     15% 10.44$                     

7.6.3 23 m 2.32$                    53.36$                     15% 8.00$                       

7.6.4 1 Each 600.91$                600.91$                   15% 90.14$                     

7.6.5 1 Each 681.71$                681.71$                   15% 102.26$                   

1,567.18$                235.08$                   

SUBTOTAL BINDER ASPHALT

Ottawa Street - 2 Lifts

Ottawa Street

60cm White Stop Bar

Deciduous Trees - 50mm Cal.

Coniferous Trees - 2 Gal.

Ottawa Street

Ottawa Street

Ra-1 c/w Street Signs on a U-Channel Post

Ottawa Street

TOTAL STORMWATER MANAGEMENT PONDS

Shape to correct cross-section, fine grade and compact (95% Standard Proctor) the sub-grade of the roads, R.O.W. including 

boulevards, and the backfilling of the curbs.

SUBTOTAL FINE GRADING

Supply, place, shape and compact (100% Standard Proctor) Granular B Type 2 sub base to a final thickness as noted, extending 

300 mm behind the back of curb.

SUBTOTAL GRANULAR "B"

Supply, place and compact hot mixed, hot laid, binder coarse asphalt (HL4 HL8) to a final thickness as noted, including 

temporary asphalt curb at all catchbasins.  

10cm White Solid Line

Deciduous Trees - 2 Gal.

Deciduous Shrubs - 2 Gal.

SUBTOTAL PLANTING / LANDSCAPING

Herbaceous - Plugs

Maintenance for 2 Year Warranty Period

SUBTOTAL GRANULAR "A"

SUBTOTAL CURB AND GUTTER

Supply, place, shape and compact (100% Standard Proctor) Granular "A" gravel base to a final thickness as noted.

SUBTOTAL TEMPORARY LINE PAINTING AND FIRST STAGE SIGNAGE

Ra-1 c/w Street Signs, 1- Ra-1t and 1- Ra-1tt on a U-

Channel Post

10cm Yellow Solid Line
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.12

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

7.7 MISCELLANEOUS

7.7.1 1,500 m 32.86$                  49,290.00$              15% 7,393.50$                

7.7.2 2 Each 398.93$                797.86$                   15% 119.68$                   

50,087.86$              7,513.18$                

644,608.09$            96,691.21$              

8.0 SECONDARY ROADWORKS

8.1 STRUCTURE ADJUSTMENTS

8.1.1

8.1.1.1 29 Each 25.25$                  732.25$                   100% 732.25$                   

8.1.2

8.1.2.1 12 Each 605.96$                7,271.52$                100% 7,271.52$                

8.1.3

8.1.3.1 2 Each 605.96$                1,211.92$                100% 1,211.92$                

8.1.4

8.1.4.1 9 Each 605.96$                5,453.64$                100% 5,453.64$                

8.1.5

8.1.5.1 8 Each 353.48$                2,827.84$                100% 2,827.84$                

17,497.17$              17,497.17$              

8.2 SURFACE ASPHALT

Depth

8.2.1 45mm 840 Tonne 110.08$                92,467.20$              100% 92,467.20$              

92,467.20$              92,467.20$              

8.3 SIGNAGE - SECOND STAGE

OTTAWA STREET DWG PM1.1, PM1.2, PM1.3

8.3.1 5 Each 378.73$                1,893.65$                100% 1,893.65$                

8.3.2 24 Each 323.18$                7,756.32$                100% 7,756.32$                

8.3.3 5 Each 398.93$                1,994.65$                100% 1,994.65$                

11,644.62$              11,644.62$              

8.4 LINE PAINTING DURABLE

OTTAWA STREET DWG PM1.1, PM1.2, PM1.3

8.4.1 10 m 50.50$                  505.00$                   100% 505.00$                   

8.4.2 30 m 10.10$                  303.00$                   100% 303.00$                   

8.4.3 23 m 10.10$                  232.30$                   100% 232.30$                   

1,040.30$                1,040.30$                

8.5 CONCRETE WORKS

8.5.1

8.5.1.1 40 m 151.49$                6,059.60$                100% 6,059.60$                

Supply and Install "Unassumed Road Use at Own 

Risk" Signs. (Provisional)

Supply and Install New 600.040 Curb and Gutter, 

including removal and disposal off site of existing 

asphalt curb at CB,DCB, CBMH and DCBMH, 

installation of drain markers, and all asphalt and 

boulevard restoration.

Adjust DCBMH to finished grade including base 

asphalt restoration.

Ottawa Street

Ottawa Street

SUBTOTAL LINE PAINTING DURABLE

10cm White Solid Line - Durable

SUBTOTAL SIGNAGE - SECOND STAGE

Ottawa Street

Ottawa Street

Ottawa Street

Adjust and raise existing mainline valve boxes.

Supply, place and compact virgin, hot mixed, hot laid, surface coarse asphalt (HL3) to a final thickness as noted, including 

placement of tack coat on binder asphalt.

Ottawa Street

Adjust MH to finished grade including base 

asphalt restoration.

Ottawa Street

Adjust CBMH to finished grade including base 

asphalt restoration.

SUBTOTAL SURFACE ASPHALT

10cm Yellow Solid Line - Durable

RB-51 No Parking on Steel Post

Wa-74 Bump Sign on Steel Post

60cm White Stop Bar - Durable

SUBTOTAL MISCELLANEOUS

TOTAL PRIMARY ROADWORKS

Supply and Install 150mm Subdrains along full road 

length c/w connection to CB/DCB/CBMH/DCBMH 

Adjust CB to finished grade including base 

asphalt restoration.

SUBTOTAL STRUCTURE ADJUSTMENTS

RB-71 Shared Pathway on Steel Post
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.13

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

8.5.2

8.5.2.1 1,700 m
2

73.75$                  125,375.00$            100% 125,375.00$            

8.5.3

8.5.3.1 20 m
2

109.45$                2,189.00$                100% 2,189.00$                

8.5.4

8.5.4.1 6 Each 227.24$                1,363.44$                100% 1,363.44$                

134,987.04$            134,987.04$            

8.6 TOPSOIL AND SOD

Excavate, screen, load, haul, and place 450mm thick topsoil and sod in boulevards.

8.6.1 17,330 m
2

13.33$                  231,008.90$            100% 231,008.90$            

8.6.2 1 L.S. 30,623.00$           30,623.00$              100% 30,623.00$              

SUBTOTAL TOPSOIL AND SOD 261,631.90$            261,631.90$            

8.7 BOULEVARD TREES

8.7.1 131 Each 900.00$                117,900.00$            100% 117,900.00$            

8.7.3 1 L.S. 11,790.00$           11,790.00$              100% 11,790.00$              

SUBTOTAL BOULEVARD TREES 129,690.00$            129,690.00$            

8.8 BUFFER PSW 2 LANDSCAPING

8.8.1 114 Each 900.00$                102,600.00$            100% 102,600.00$            

8.8.2 92 Each 900.00$                82,800.00$              100% 82,800.00$              

8.8.3 355 Each 45.00$                  15,975.00$              100% 15,975.00$              

8.8.4 35 Each 45.00$                  1,575.00$                100% 1,575.00$                

8.8.5 1,500 Each 30.00$                  45,000.00$              100% 45,000.00$              

8.8.6 27,761 Each 2.00$                    55,522.00$              100% 55,522.00$              

8.8.7 27,761 Each 0.50$                    13,880.50$              100% 13,880.50$              

8.8.8 1 L.S. 31,735.25$           31,735.25$              100% 31,735.25$              

SUBTOTAL BUFFER PSW 2 LANDSCAPING 349,087.75$            349,087.75$            

8.9 MISCELLANEOUS

8.9.1

8.9.1.1 6 Each 3,605.48$             21,632.88$              100% 21,632.88$              

8.9.2

8.9.3 2,725 m
2

4.68$                    12,753.00$              100% 12,753.00$              

8.9.4 12 Each 153.75$                1,845.00$                100% 1,845.00$                

8.9.5 26,208 m
3

5.95$                    155,937.60$            100% 155,937.60$            

8.9.6 400 m 23.33$                  9,332.00$                100% 9,332.00$                

8.9.7 1 Each 997.24$                997.24$                   100% 997.24$                   

8.9.8 2 Each 283.28$                566.56$                   100% 566.56$                   

8.9.9 1 Each 333.28$                333.28$                   100% 333.28$                   

8.9.10 760 m 23.33$                  17,730.80$              100% 17,730.80$              

Deciduous Trees - 2 Gal.

Supply and Install Asphalt Speed Control Humps, 

as per the Detail shown on DWG MS2.1.

Deciduous Trees - 50mm Cal.

Coniferous Trees - 150cm Ht.

Deciduous Trees - 50mm Cal.

Ottawa Street

Supply and Install Region of Waterloo Concrete 

Transit Pad.

Coniferous Trees - 2 Gal.

Seeding Native - Zones 1 & 2 

Ottawa Street

Provide Maintenance of Sod as Required for Duration 

of 2 Year Warranty Period

Provide Maintenance of Trees as Required for 

Duration of 2 Year Warranty Period

Ottawa Street

Ottawa Street

Deciduous Shrubs - 2 Gal.

Seeding Nurse Crop - Zones 1 & 2 

Maintenance for 2 Year Warranty Period

Remove and Dispose of Existing Road Signs Off-site

Onsite Cut/Fill - Fill to be placed in Parcel 4 and used 

to fill the existing sediment basins

Remove and Dispose of Existing 300mm dia. 

Watermain Off-site

Remove and Dispose of Existing 300mm dia. Air and 

Vacuum Release Valve Off-site

Remove and Dispose of Existing 300mm dia. Valve 

and Box Off-site

Remove and Dispose of Existing Hydrant Off-site

Remove and Dispose of Existing Gas Main Off-site

Ottawa Street

SUBTOTAL CONCRETE WORKS

Supply and Install Truncated Dome Detectable 

Warning Plates (RMW STD. DWG 224) (0.61m x 

0.61m)

Existing Menno Street Removals and Earthworks

Remove and Dispose of Existing Asphalt Off-site

Supply and Install 2.4m Wide Concrete MUP, 

125mm thick, c/w 150mm thick Granular 'A' base.
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.14

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

LOC 

%

LETTER OF 

CREDIT 

AMOUNT

Letter of credit amounts shown are calculated based on the terms noted in Section 11.23.2 of this agreement.

DESCRIPTION

8.9.11 392 m 23.33$                  9,145.36$                100% 9,145.36$                

8.9.12 3 Each 266.62$                799.86$                   100% 799.86$                   

SUBTOTAL MISCELLANEOUS 231,073.58$            231,073.58$            

1,229,119.56$         1,229,119.56$         

9.0 HYDRO AND STREET LIGHTING

9.1 16 Each 10,000.00$           160,000.00$            15% 24,000.00$              

9.2 1 Allow. 55,000.00$           55,000.00$              15% 8,250.00$                

215,000.00$            32,250.00$              TOTAL HYDRO AND STREET LIGHTING

Remove and Dispose of Existing Bell Pedestal Off-

site

Street Lights

Hydro Crossings (Allowance)

TOTAL SECONDARY ROADWORKS

Remove and Dispose of Existing Bell Off-site
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'H' COST ESTIMATE

 52782-114-SH.15

PART DESCRIPTION

GR1.0 PROJECT START UP

1.0 SANITARY SEWERS

2.0 STORM SEWERS

3.0 GROUNDWATER MANAGEMENT SYSTEM

4.0 WATERMAINS

5.0 SERVICE CONNECTIONS

6.0 STORMWATER MANAGEMENT PONDS

7.0 PRIMARY ROADWORKS

8.0 SECONDARY ROADWORKS

9.0 HYDRO AND STREET LIGHTING

SUB-TOTAL

CONTINGENCY ALLOWANCE

ENGINEERING (15%)

SUB-TOTAL

HST

TOTAL

DEVELOPMENT ENG. AND ADMIN FEE (6% OF CONSTRUCTION COST)

50% FEE COLLECTED PREVIOUSLY AT FIRST SUBMISSION

REMAINING FEE DUE

477,856.26$                                            

563,949.47$                                            

-$                                                         

SUMMARY

32,250.00$                                

274,684.61$                              

412,026.91$                              

3,879,920.11$                           

2,746,846.10$                           

TOTAL 

LETTER OF CREDIT

67,907.13$                                

136,509.09$                              

18,631.81$                                

172,764.62$                              

4,708.46$                                  

968,752.22$                              

96,691.21$                                

1,229,119.56$                           

215,000.00$                                            

31,389.76$                                              

62,079.97$                                              

3,433,557.62$                           

1,294,194.05$                                         446,362.49$                              

11,249,532.89$                                       

3,625,014.79$                                         

644,608.09$                                            

1,229,119.56$                                         

TOTAL CONSTRUCTION COST

427,327.53$                                            

885,339.28$                                            

112,214.99$                                            

732,177.10$                                            

9,955,338.84$                                         

796,427.11$                                            

1,194,640.66$                                         

7,964,271.08$                                         

19,512.00$                                
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SCHEDULE “J” 
 

MTE Consultants 

EC1.1 Aug 27, 2024 Overall Existing Conditions Plan 
EC2.3 Aug 27, 2024 Existing Conditions and Removals Plan No. 3 
EC2.4 Aug 27, 2024 Existing Conditions and Removals Plan No. 4 
ES1.1 Aug 27, 2024 Ultimate Erosion and Sediment Control Plan 

No. 1 
ES1.2 Aug 27, 2024 Ultimate Erosion and Sediment Control Plan 

No. 2 
ES1.3 Aug 27, 2024 Ultimate Erosion and Sediment Control Plan 

No. 3 
ES1.6 Aug 27, 2024 Erosion and Sediment Control Details Plan 
GP1.3 Aug 27, 2024 General Plan of Services No. 3 
GP1.4 Aug 27, 2024 General Plan of Services No. 4 
WM1.2 Aug 27, 2024 Watermain Servicing Plan No. 2 
LG1.1 Aug 27, 2024 Lot Grading Plan No. 1 
LG1.2 Aug 27, 2024 Lot Grading Plan No. 2 
LG1.3 Aug 27, 2024 Lot Grading Plan No. 3 
LG1.4 Aug 27, 2024 Lot Grading Plan No. 4 
LG1.11 Aug 27, 2024 Lot Grading Details Plan 
LG1.12 Aug 27, 2024 Retaining Wall Cross Sections 
SW2.1 Aug 27, 2024 SWM Facility 2 Plan 
SW2.2 Aug 27, 2024 SWM Facility 2 Section and Details Plan No. 1 
SW2.3 Aug 27, 2024 SWM Facility 2 Details Plan No.2 
SW3.1 Aug 27, 2024 SWM Facility 3 Plan & Section 
SW3.2 Aug 27, 2024 SWM Facility Details Plan No. 1 
SW3.3 Aug 27, 2024 SWM Facility 3 Section & Details Plan No. 2 
SW4.1 Aug 27, 2024 SWM Facility General Details and Notes Plan 
PP1.3 Aug 27, 2024 Burkholder Street – STA 0+700 to STA 0+930 
PP5.1 Aug 27, 2024 Ottawa Street – STA -0+040 to STA 0+240 
PP5.2 Aug 27, 2024 Ottawa Street – STA 0+240 to STA 0+560 
PP5.3 Aug 27, 2024 Ottawa Street – STA 0+560 to STA 0+800 
PP6.1 Aug 27, 2024 Sheridan Drive – STA -0+020 to STA 0+280 
PP7.1 Aug 27, 2024 Block 238 Storm Outlet – STA 0+020 to STA 

0+220 
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PP8.1 Aug 27, 2024 Wetland Outlet – STA 0+020 to STA 0+140 
Storm Outlet – Block 237 – STA 0+020 to STA 
0+100 

PP9.1 Aug 27, 2024 Lot 209 RYCB 311.1 – STA 0+000 to STA 
0+060 

MS2.1 Aug 27, 2024 General Details Plan 
MS3.1 Aug 27, 2024 Proposed Fence Location Plan 
MS4.1 Aug 27, 2024 Wetland Headwall Arrangement 
MS6.1 Aug 27, 2024 Proposed Staging Plan 
PM1.1 Aug 27, 2024 Pavement Marking and Signage Plan No. 1 
PM1.2 Aug 27, 2024 Pavement Marking and Signage Plan No. 2 
PM1.3 Aug 27, 2024 Pavement Marking and Signage Plan No. 3 
SWM Report Aug 27, 2024 Final Stormwater Management Report 
   
DOUGAN & ASSOCIATES  

Buffer Management  
L1 May 24, 2024 Buffer Plan Overview 
L2 May 24, 2024 Wetland 1 Buffer Plan 
L3 May 24, 2024 Wetland 2 Buffer Plan 
D1 May 24, 2024 Details 
D2 May 24, 2024 Details 
   
Ottawa Street Tree Plans  
L1 June 25, 2024 Ottawa Street – Street Tree Overview 
L2 June 25, 2024 Ottawa Street – Street Tree Zones 1-3 
   
SWM Landscape Plans  
L1 June 13, 2024 SWM Planting Plan Overview 
L2 June 13, 2024 SWM Facility 1 Planting Plan 
L3 June 13, 2024 SWM Facility 2 Planting Plan 
L4 June 13, 2024 SWM Facility 3 Planting Plan & Wetland 

Compensation Plan 
D1 June 13, 2024 Plantings Details 
D2 June 13, 2024 Plantings Details 
D3 June 13, 2024 Plantings Details 
D3 June 13, 2024 Plantings Details 
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.1

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

1.0 SANITARY SEWERS

1.1 PIPES

SHERIDAN DRIVE Dia. Depth DWG PP6.1

1.1.1 Ex. STUB - MH54A 375mm 3.7m 62.8 m 182.40$                11,454.72$              -$                         11,454.72$              

1.1.2 MH54A - MH53A 375mm 3.8m 19.8 m 182.40$                3,611.52$                -$                         3,611.52$                

1.1.3

MH53A - Plug 

(Block 15) 200mm 3.5m 10.8 m 121.02$                1,307.02$                -$                         1,307.02$                

1.1.4 MH53A - MH52A 375mm 3.8m 18.5 m 182.40$                3,374.40$                -$                         3,374.40$                

1.1.5 MH52A - MH51A 375mm 4.0m 61.4 m 182.40$                11,199.36$              -$                         11,199.36$              

1.1.6 MH51A - MH50A 375mm 4.4m 19.5 m 182.40$                3,556.80$                -$                         3,556.80$                

1.1.7 MH50A - MH49A 375mm 5.0m 34.8 m 182.40$                6,347.52$                -$                         6,347.52$                

1.1.8

MH49A - Plug 

(Block 237) 200mm 4.7m 11.5 m 120.53$                1,386.10$                -$                         1,386.10$                

1.1.9 MH49A - MH48A 375mm 4.5m 62.2 m 182.40$                11,345.28$              -$                         11,345.28$              

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

1.1.10 MH48A - MH47A 375mm 4.8m 90.0 m 182.40$                16,416.00$              -$                         16,416.00$              

1.1.11 MH47A - MH46A 375mm 4.8m 46.4 m 182.40$                8,463.36$                -$                         8,463.36$                

1.1.12 MH46A - MH45A 375mm 4.4m 34.2 m 182.40$                6,238.08$                -$                         6,238.08$                

1.1.13 MH45A - MH44A 375mm 4.4m 31.0 m 182.40$                5,654.40$                -$                         5,654.40$                

1.1.14 MH44A - MH43A 375mm 4.5m 36.5 m 182.40$                6,657.60$                -$                         6,657.60$                

1.1.15 MH43A - Plug 200mm 3.6m 22.5 m 116.83$                2,628.68$                -$                         2,628.68$                

1.1.16 MH43A - MH42A 200mm 4.3m 67.7 m 112.96$                7,647.39$                -$                         7,647.39$                

1.1.17 MH42A - Plug (Block 13) 200mm 4.2m 19.7 m 117.38$                2,312.39$                -$                         2,312.39$                

1.1.18 MH42A - MH41A 200mm 4.2m 59.4 m 112.96$                6,709.82$                -$                         6,709.82$                

1.1.19 MH41A - MH40A 200mm 4.1m 31.1 m 112.96$                3,513.06$                -$                         3,513.06$                

1.1.20 MH40A - MH39A 200mm 4.0m 20.4 m 112.96$                2,304.38$                -$                         2,304.38$                

1.1.21 MH39A - Plug (Block 12) 200mm 4.0m 19.7 m 117.38$                2,312.39$                -$                         2,312.39$                

BURKHOLDER STREET Dia. Depth DWG PP1.1, PP1.2 & PP1.3

1.1.22 MH43A - Plug 300mm 4.3m 22.9 m 169.05$                3,871.25$                -$                         3,871.25$                

128,311.50$            -$                         128,311.50$            

1.2 MANHOLES

SHERIDAN DRIVE Dia. Depth DWG PP6.1

1.2.1 MH54A 1200mm 3.7m 1 L.S. 7,177.19$            7,177.19$                -$                         7,177.19$                

1.2.2 MH53A 1200mm 3.7m 1 L.S. 7,038.29$            7,038.29$                -$                         7,038.29$                

1.2.3 MH52A 1200mm 3.7m 1 L.S. 7,038.29$            7,038.29$                -$                         7,038.29$                

1.2.4 MH51A 1200mm 4.2m 1 L.S. 7,299.12$            7,299.12$                -$                         7,299.12$                

1.2.5 MH50A 1200mm 4.6m 1 L.S. 7,559.95$            7,559.95$                -$                         7,559.95$                

1.2.6 MH49A 1200mm 4.9m 1 L.S. 7,820.79$            7,820.79$                -$                         7,820.79$                

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3 7,300.00$            

1.2.7 MH48A 1200mm 4.3m 1 L.S. 7,364.33$            7,364.33$                -$                         7,364.33$                

1.2.8 MH47A 1200mm 5.0m 1 L.S. 7,885.99$            7,885.99$                -$                         7,885.99$                

1.2.9 MH46A 1200mm 4.6m 1 L.S. 7,559.95$            7,559.95$                -$                         7,559.95$                

1.2.10 MH45A 1200mm 4.3m 1 L.S. 7,429.54$            7,429.54$                -$                         7,429.54$                

1.2.11 MH44A 1200mm 4.4m 1 L.S. 7,494.75$            7,494.75$                -$                         7,494.75$                

1.2.12 MH43A 1200mm 4.5m 1 L.S. 7,559.95$            7,559.95$                -$                         7,559.95$                

1.2.13 MH42A 1200mm 4.3m 1 L.S. 7,364.33$            7,364.33$                -$                         7,364.33$                

1.2.14 MH41A 1200mm 4.1m 1 L.S. 7,299.12$            7,299.12$                -$                         7,299.12$                

1.2.15 MH40A 1200mm 4.1m 1 L.S. 7,299.12$            7,299.12$                -$                         7,299.12$                

Precast concrete manholes complete, including drop shafts, safety grates, steps, benching and casting adjusted to binder 

asphalt grade. Manholes are to include wrapping with Mel-Rol or an approved equivalent where joints are within 1.2m of the 2 

year seasonal water table.

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

Provide and install sanitary pipe as specified on the contract drawings, with Class "B" bedding including excavation, trench 

support, laying of pipe, backfill, compaction of trenches with optimum moisture content as per current OPSS MUNI 

specifications, DGSSMS specifiactions, reinstatement of surface. Provide all material, labour and equipment to complete the 

work. All work to be constructed as per the current Township of Woolwich Standards and Specifications, Region of Waterloo 

DGSSMS, OPSS MUNI specifications, CSA and ASTM standards. Any associated dewatering costs shall be included in 

the unit prices.  

SUBTOTAL PIPES
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.2

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

1.2.16 MH39A 1200mm 4.0m 1 L.S. 7,233.91$            7,233.91$                -$                         7,233.91$                

118,424.62$            -$                         118,424.62$            

1.3 MISCELLANEOUS

1.3.1 1 L.S. 1,197.12$            1,197.12$                -$                         1,197.12$                

1.3.2

1.3.2.1 1 L.S. 28,557.40$          28,557.40$              -$                         28,557.40$              

1.3.2.2 30 Day 595.86$                17,875.80$              -$                         17,875.80$              

1.3.2.3 400 m 201.99$                80,796.00$              -$                         80,796.00$              

1.3.2.4 400 m 75.75$                  30,300.00$              -$                         30,300.00$              

1.3.2.5 1 L.S. 6,615.09$            6,615.09$                -$                         6,615.09$                

1.3.3 9 Each 500.00$                4,500.00$                -$                         4,500.00$                

1.3.4 1 L.S. 4,320.00$            4,320.00$                -$                         4,320.00$                

1.3.5 1 L.S. 1,950.00$            1,950.00$                -$                         1,950.00$                

1.3.6 1 L.S. 4,480.00$            4,480.00$                -$                         4,480.00$                

180,591.41$            -$                         180,591.41$            

427,327.53$            -$                         427,327.53$            

2.0 STORM SEWERS

2.1 PIPES

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

2.1.1

MH326 - DCBMH325

*As per Section 11.8 of 

this agreement the 

Township is responsible 

for 50% of the cost of 

storm sewer sizing for the 

35m ROW drainage area 

only. Sewer is assumed 

to be sized as noted in 

the item descriptions at 

comparable MTE-T-24-

35 contract items.

The Township portion for 

this item is based on 

450mm dia. 450mm 1.6m 20.8 m 193.77$                4,030.42$                2,015.21$                2,015.21$                

2.1.2 MH326 - CBMH324

1525x

965mm 2.4m 23.8 m 1,547.49$            36,830.26$              -$                         36,830.26$              

2.1.3

MH326 - CBMH308

*Township portion based 

on 600mm dia. as per 

note in Item 2.1.1 825mm 2.5m 44.3 m 484.20$                21,450.06$              5,498.07$                15,951.99$              

2.1.4

CBMH308 - CBMH307

*Township portion based 

on 600mm dia. as per 

note in Item 2.1.1 825mm 2.9m 54.4 m 484.20$                26,340.48$              6,751.58$                19,588.90$              

2.1.5

CBMH307 - MH306

*Township portion based 

on 525mm dia. as per 

note in Item 2.1.1 750mm 3.4m 54.3 m 420.83$                22,851.07$              5,613.26$                17,237.81$              

2.1.6

MH306 - CBMH305

*Township portion based 

on 375mm dia. as per 

note in Item 2.1.1 375mm 2.5m 20.7 m 186.95$                3,869.87$                1,934.93$                1,934.93$                

The Township is in agreement to fund 50% of the costs for storm sewer sizing required for the 35m Ottawa Street R.O.W. only. 

The difference in total costs for storm sewer sizing required for the 35m Ottawa Street R.O.W. only and for the 23m Ottawa 

Street R.O.W. only is estimated to be $10,583.56.

Upon completion of the sanitary sewer installation, 

provide all labour, materials to complete an air test to 

the satisfaction of the Engineer.

Upon completion of the sanitary sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection and provide 

reports to the Engineer. - Final Acceptance

SUBTOTAL MISCELLANEOUS

TOTAL SANITARY SEWERS

Provide and install storm pipe as specified on the contract drawings, with Class "B" bedding including excavation, trench 

support, laying of pipe, backfill, compaction of trenches with optimum moisture content as per current OPSS MUNI 

specifications, DGSSMS specifiactions, reinstatement of surface. Provide all material, labour and equipment to complete the 

work. All work to be constructed as per the current Township of Woolwich Standards and Specifications, Region of Waterloo 

DGSSMS, OPSS MUNI specifications, CSA and ASTM standards. Any associated dewatering costs shall be included in the unit 

prices.    

Supply and Install Discharge Pipe for Dewatering 

System including Sediment Trap

Supply and Install Concrete Cut-Off Collars as per 

Detail on MS2.1

Upon completion of the sanitary sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection, mandrel 

(pig) test and provide reports to the Engineer. - Initial 

Acceptance

SUBTOTAL MANHOLES

Remove Existing 375mm Plug and Connect New 

Sanitary Sewer To Existing 375mm Sewer on 

Sheridan Drive.

Supply, Install, and Maintain Positive Dewatering 

System - Contractor shall prepare dewatering plan 

and submit for approval prior to construction. 

Mobilization / Demobilization

Daily Operation and Maintenance

Installation of Well Points and Header Pipe

Removal of Well Points and Header Pipe
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.3

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

2.1.7

MH281 - DCBMH280

*Township portion based 

on 450mm dia. as per 

note in Item 2.1.1 525mm 2.3m 9.3 m 206.75$                1,922.78$                901.03$                   1,021.74$                

2.1.8

DCBMH280 - DCBMH279

*Township portion based 

on 300mm dia. as per 

note in Item 2.1.1 525mm 2.3m 8.4 m 206.75$                1,736.70$                655.20$                   1,081.50$                

2.1.9

DCBMH279 - Plug 

(Block 14) 450mm 1.8m 12.1 m 205.01$                2,480.62$                -$                         2,480.62$                

2.1.10

MH281 - CBMH278 c/w 1 - 

Bend

*Township portion based 

on 600mm dia. as per 

note in Item 2.1.1

1345x

2110mm 3.0m 31.4 m 3,098.02$            97,277.83$              3,897.05$                93,380.77$              

2.1.11

CBMH278 - MH277 

c/w 45 Deg Bend

*Township portion based 

on 600mm dia. as per 

note in Item 2.1.1

1345x

2110mm 3.1m 35.5 m 3,045.81$            108,126.26$            4,405.91$                103,720.35$            

2.1.12

MH277 - MH276

*Township portion based 

on 600mm dia. as per 

note in Item 2.1.1 1050mm 2.2m 4.5 m 672.15$                3,024.68$                558.50$                   2,466.18$                

2.1.13 MH276 - CBMH275 750mm 2.4m 7.9 m 420.83$                3,324.56$                -$                         3,324.56$                

2.1.14 CBMH275 - Plug 750mm 2.4m 21.3 m 439.88$                9,369.44$                -$                         9,369.44$                

2.1.15

MH276 - CBMH274

*Township portion based 

on 525mm dia. as per 

note in Item 2.1.1 750mm 2.4m 19.8 m 420.83$                8,332.43$                2,046.83$                6,285.61$                

2.1.16

CBMH274 - CBMH273

*Township portion based 

on 450mm dia. as per 

note in Item 2.1.1 750mm 2.5m 62.4 m 420.83$                26,259.79$              6,045.62$                20,214.17$              

2.1.17

CBMH273 - Plug 

(Block 13) 525mm 2.2m 9.0 m 224.66$                2,021.94$                -$                         2,021.94$                

2.1.18

CBMH273 - CBMH272

*Township portion based 

on 450mm dia. as per 

note in Item 2.1.1 600mm 2.5m 47.5 m 248.22$                11,790.45$              4,602.04$                7,188.41$                

2.1.19

CBMH272 - CBMH271

*Township portion based 

on 450mm dia. as per 

note in Item 2.1.1 600mm 2.4m 52.1 m 248.22$                12,932.26$              5,047.71$                7,884.55$                

2.1.20

CBMH271 - Plug 

(Block12) 525mm 2.2m 8.8 m 225.07$                1,980.62$                -$                         1,980.62$                

2.1.21

CBMH271 - CBMH270

*Township portion based 

on 375mm dia. as per 

note in Item 2.1.1 375mm 2.1m 65.7 m 186.95$                12,282.62$              6,141.31$                6,141.31$                

SHERIDAN DRIVE Dia. Depth DWG PP6.1

2.1.22 MH306 - CBMH304 675mm 3.5m 15.0 m 329.79$                4,946.85$                -$                         4,946.85$                

BURKHOLDER STREET Dia. Depth DWG PP1.1, PP1.2 & PP1.3

2.1.23

MH277 - CBMH269.1 c/w 

1 - Bend

2110x

1345mm 3.0m 10.6 m 3,980.54$            42,193.72$              -$                         42,193.72$              

465,375.69$            56,114.25$              409,261.44$            

2.2 MANHOLES

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

2.2.1

DCBMH325

*As per Section 11.8 of 

this agreement the 

Township is responsible 

for 50% of the cost of 

storm sewer sizing for  

the 35m ROW. Manholes 

are assumed to be sized 

as noted in the item 

descriptions at 

comparable MTE-T-24-

35 contract items.

The Township portion for 

this item is based on a 

1500mm dia. structure. 1500mm 1.5m 1 L.S. 6,775.83$            6,775.83$                3,536.18$                3,239.65$                

2.2.2 MH326 3600mm 2.4m 1 L.S. 56,108.97$          56,108.97$              -$                         56,108.97$              

2.2.3 CBMH324 3000mm 2.3m 1 L.S. 24,655.39$          24,655.39$              -$                         24,655.39$              

2.2.4

CBMH308

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1500mm 2.5m 1 L.S. 7,665.40$            7,665.40$                2,872.06$                4,793.35$                

Precast concrete manholes complete, including drop shafts, safety grates, steps, back arches, benching, orifices and casting 

adjusted to binder asphalt grade. Manholes are to include wrapping with Mel-Rol or an approved equivalent where joints are 

within 1.2m of the 2 year seasonal water table.

SUBTOTAL PIPES
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.4

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

2.2.5

CBMH307 c/w 200mm 

dia. Drop Structure

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1500mm 3.0m 1 L.S. 10,346.27$          10,346.27$              4,283.39$                6,062.89$                

2.2.6

MH306 c/w 200mm dia. 

Drop Structure

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 2400mm 3.5m 1 L.S. 21,241.95$          21,241.95$              2,872.06$                18,369.90$              

2.2.7

CBMH305 c/w 200mm 

dia. Drop Structure

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1200mm 2.2m 1 L.S. 8,566.77$            8,566.77$                4,283.39$                4,283.39$                

2.2.8

DCBMH279

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1500mm 1.9m 1 L.S. 7,072.36$            7,072.36$                2,872.06$                4,200.31$                

2.2.9

DCBMH280

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1500mm 2.0m 1 L.S. 7,171.20$            7,171.20$                2,872.06$                4,299.15$                

2.2.10

MH281

*Township portion based 

on 1500mm dia. as per 

note in Item 2.2.1 3600mm 3.1m 1 L.S. 64,868.14$          64,868.14$              3,733.86$                61,134.28$              

2.2.11

CBMH278 (Tee)

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1200mm 1.3m 1 L.S. 8,412.28$            8,412.28$                2,872.06$                5,540.23$                

2.2.12

MH277

*Township portion based 

on 1500mm dia. as per 

note in Item 2.2.1 3600mm 3.0m 1 L.S. 58,849.30$          58,849.30$              3,733.86$                55,115.44$              

2.2.13

MH276

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1800mm 2.5m 1 L.S. 10,272.75$          10,272.75$              2,872.06$                7,400.70$                

2.2.14 CBMH275 1500mm 2.3m 1 L.S. 7,467.72$            7,467.72$                -$                         7,467.72$                

2.2.15

CBMH274

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1500mm 2.4m 1 L.S. 7,566.56$            7,566.56$                2,872.06$                4,694.51$                

2.2.16

CBMH273

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1500mm 2.6m 1 L.S. 7,764.24$            7,764.24$                2,872.06$                4,892.19$                

2.2.17

CBMH272

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1200mm 2.4m 1 L.S. 5,744.11$            5,744.11$                2,872.06$                2,872.06$                

2.2.18

CBMH271

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1500mm 2.4m 1 L.S. 7,566.56$            7,566.56$                2,872.06$                4,694.51$                

2.2.19

CBMH270

*Township portion based 

on 1200mm dia. as per 

note in Item 2.2.1 1200mm 2.1m 1 L.S. 5,548.48$            5,548.48$                2,774.24$                2,774.24$                

SHERIDAN DRIVE Dia. Depth DWG PP6.1

2.2.20 CBMH304 1500mm 3.3m 1 L.S. 8,446.67$            8,446.67$                -$                         8,446.67$                

BURKHOLDER STREET Dia. Depth DWG PP1.1, PP1.2 & PP1.3

2.2.21 CBMH269.1 (Tee) 1200mm 1.2m 1 L.S. 8,404.37$            8,404.37$                -$                         8,404.37$                

350,515.32$            51,065.46$              299,449.86$            

2.3 SINGLE CATCHBASINS

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

2.3.1 SICB325.1 250mm 8.5m 1 L.S. 4,292.79$            4,292.79$                2,146.40$                2,146.40$                

2.3.2 CB308.1 250mm 9.0m 1 L.S. 4,292.79$            4,292.79$                2,146.40$                2,146.40$                

2.3.3 CB307.1 250mm 8.5m 1 L.S. 4,292.79$            4,292.79$                2,146.40$                2,146.40$                

2.3.4 CB305.1 250mm 8.5m 1 L.S. 4,292.79$            4,292.79$                2,146.40$                2,146.40$                

2.3.5 CB274.1 250mm 8.5m 1 L.S. 4,292.79$            4,292.79$                2,146.40$                2,146.40$                

2.3.6 CB273.1 250mm 9.0m 1 L.S. 4,292.79$            4,292.79$                2,146.40$                2,146.40$                

2.3.7 CB272.1 250mm 9.0m 1 L.S. 4,292.79$            4,292.79$                2,146.40$                2,146.40$                

2.3.8 CB271.1 250mm 8.5m 1 L.S. 4,292.79$            4,292.79$                2,146.40$                2,146.40$                

2.3.9 CB270.1 250mm 8.5m 1 L.S. 4,292.79$            4,292.79$                2,146.40$                2,146.40$                

SUBTOTAL MANHOLES

Complete - including lead, bends (if required), Tee or connection to manholes, 0.5m sump, castings adjusted to binder asphalt 

grade and leads on Class "B" bedding. All as per the current Township of Woolwich Standards and Specifications, and Region 

of Waterloo DGSSMS.
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.5

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

SHERIDAN DRIVE Dia. Depth DWG PP6.1

2.3.10 CB306.1 250mm 12.5m 1 L.S. 4,292.79$            4,292.79$                -$                         4,292.79$                

BURKHOLDER STREET Dia. Depth DWG PP1.1, PP1.2 & PP1.3

2.3.11 CB269.1 250mm 10.5m 1 L.S. 4,292.79$            4,292.79$                -$                         4,292.79$                

47,220.69$              19,317.56$              27,903.14$              

2.4 MISCELLANEOUS

2.4.1 1 Each 900.00$                900.00$                   -$                         900.00$                   

2.4.2 155 m
2

65.00$                  10,075.00$              -$                         10,075.00$              

2.4.3 3 Each 500.00$                1,500.00$                -$                         1,500.00$                

2.4.4 1 L.S. 2,650.00$            2,650.00$                -$                         2,650.00$                

2.4.5 1 L.S. 2,740.00$            2,740.00$                -$                         2,740.00$                

2.4.6 1 L.S. 4,362.58$            4,362.58$                -$                         4,362.58$                

22,227.58$              -$                         22,227.58$              

885,339.28$            126,497.26$            758,842.02$            

3.0 GROUNDWATER MANAGEMENT SYSTEM

3.1 PIPES

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

3.1.1 G48 - G47 300mm 2.8m 37.5 m 154.75$                5,803.13$                -$                         5,803.13$                

3.1.2 G47 - G46 300mm 3.7m 49.2 m 154.75$                7,613.70$                -$                         7,613.70$                

3.1.3 G46 - G45 300mm 3.7m 29.5 m 154.75$                4,565.13$                -$                         4,565.13$                

3.1.4 G45 - G44 300mm 3.7m 22.7 m 154.75$                3,512.83$                -$                         3,512.83$                

3.1.5 G44 - G43 300mm 3.6m 57.3 m 154.75$                8,867.18$                -$                         8,867.18$                

3.1.6 G43 - G42 300mm 3.4m 43.0 m 154.75$                6,654.25$                -$                         6,654.25$                

3.1.7

G43 - Plug

(Block 13) 300mm 3.5m 11.4 m 183.48$                2,091.67$                -$                         2,091.67$                

3.1.8 G42 - G41 300mm 3.3m 49.7 m 154.75$                7,691.08$                -$                         7,691.08$                

3.1.9

G41 - Plug

(Block 12) 300mm 3.2m 11.1 m 184.26$                2,045.29$                -$                         2,045.29$                

BURKHOLDER STREET Dia. Depth DWG PP1.1, PP1.2 & PP1.3

3.1.10 G45 - Plug 300mm 3.4m 19.0 m 158.53$                3,012.07$                -$                         3,012.07$                

51,856.30$              -$                         51,856.30$              

3.2 MANHOLES

OTTAWA STREET Dia. Depth DWG PP5.1, PP5.2 & PP5.3

3.2.1 G48 1200mm 1.8m 1 L.S. 7,015.40$            7,015.40$                -$                         7,015.40$                

3.2.2 G47 1200mm 3.7m 1 L.S. 6,819.78$            6,819.78$                -$                         6,819.78$                

3.2.3 G46 1200mm 3.7m 1 L.S. 6,819.78$            6,819.78$                -$                         6,819.78$                

3.2.4 G45 1200mm 3.7m 1 L.S. 6,819.78$            6,819.78$                -$                         6,819.78$                

3.2.5 G44 1200mm 3.6m 1 L.S. 6,754.57$            6,754.57$                -$                         6,754.57$                

3.2.6 G43 1200mm 3.5m 1 L.S. 6,689.36$            6,689.36$                -$                         6,689.36$                

3.2.7 G42 1200mm 3.3m 1 L.S. 6,624.15$            6,624.15$                -$                         6,624.15$                

3.2.8 G41 1200mm 3.2m 1 L.S. 6,493.74$            6,493.74$                -$                         6,493.74$                

54,036.56$              -$                         54,036.56$              

TOTAL STORM SEWERS

Provide and install GWMS pipe as specified on the contract drawings, with Class "B" bedding including excavation, trench 

support, laying of pipe, backfill, compaction of trenches with optimum moisture content as per current OPSS MUNI 

specifications, DGSSMS specifiactions, reinstatement of surface. Provide all material, labour and equipment to complete the 

work. All work to be constructed as per the current Township of Woolwich Standards and Specifications, Region of Waterloo 

DGSSMS, OPSS MUNI specifications, CSA and ASTM standards. Any associated dewatering costs shall be included in 

the unit prices.  

SUBTOTAL PIPES

Precast concrete manholes complete, including drop shafts, safety grates, steps, benching (where required per special 

provisions), orifices and custom casting adjusted to binder asphalt grade.

SUBTOTAL MANHOLES

Supply and Install Rigid Pipe Insulation as per Detail 

3 on SW4.1

Supply and Install Concrete Cut-Off Collars as per 

Detail on MS2.1

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection, mandrel 

(pig) test and provide reports to the Engineer. - Initial 

Acceptance

Upon completion of the storm sewer installation, 

provide all labour, materials to complete an infiltration 

and exfiltration test to the satisfaction of the 

Engineer.

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection and provide 

reports to the Engineer. - Final Acceptance

SUBTOTAL MISCELLANEOUS

SUBTOTAL SINGLE CATCHBASINS

Supply and Install Hickenbottom Drain c/w 

connection to storm sewer (Provisional)
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.6

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

3.3 MISCELLANEOUS

3.3.1 5 Each 500.00$                2,500.00$                -$                         2,500.00$                

3.3.2 1 L.S. 1,300.00$            1,300.00$                -$                         1,300.00$                

3.3.3 1 L.S. 405.00$                405.00$                   -$                         405.00$                   

3.3.4 1 L.S. 2,117.13$            2,117.13$                -$                         2,117.13$                

6,322.13$                -$                         6,322.13$                

112,214.99$            -$                         112,214.99$            

4.0 WATERMAINS

4.1 MAINS

Dia.

4.1.1 450mm 791 m 668.90$                529,099.90$            88,635.51$              440,464.40$            

4.1.2 300mm 30 m 444.79$                13,343.70$              -$                         13,343.70$              

4.1.3 200mm 20 m 297.70$                5,954.00$                -$                         5,954.00$                

4.1.4 300mm 15 m 376.43$                5,646.45$                -$                         5,646.45$                

554,044.05$            88,635.51$              465,408.55$            

4.2 VALVES

Dia.

4.2.1 200mm 1 Each 2,907.28$            2,907.28$                -$                         2,907.28$                

4.2.2 300mm 1 Each 5,464.08$            5,464.08$                -$                         5,464.08$                

8,371.36$                -$                         8,371.36$                

4.3 HYDRANTS

Tee Size

4.3.1

450x

150mm 5 Each 6,985.39$            34,926.95$              -$                         34,926.95$              

34,926.95$              -$                         34,926.95$              

4.4 MISCELLANEOUS

4.4.1 1 L.S. 31,865.30$          31,865.30$              -$                         31,865.30$              

4.4.2 1 L.S. 42,179.47$          42,179.47$              -$                         42,179.47$              

4.4.3 4 Each 500.00$                2,000.00$                -$                         2,000.00$                

4.4.4 1 Each 12,020.05$          12,020.05$              6,010.03$                6,010.03$                

Supply and Install Drain Chamber as per DGSSMS 

Detail E2-09. Price shall include shop drawings.

Ottawa Street

SUBTOTAL HYDRANTS

Connect to Existing 450mm dia. Watermain on 

Woolwich Street (Sta. -0+020 Ottawa Street) with cut-

in tee, including all removals and restorations.

Connect to Existing 300mm dia. Watermain on 

Menno Street (Sta. 0+780 Ottawa Street) with cut-in 

tee, including all removals and restorations.

Supply and Install Concrete Cut-Off Collars as per 

Detail on MS2.1

Including valve box complete to finished binder asphalt grade and marked with 100 x 100 mm marker painted blue. All as per 

the current Township of Woolwich Standards and Specifications, and Region of Waterloo DGSSMS.

Sheridan Drive

Burkholder Street

SUBTOTAL VALVES

Including main Tee, 150 mm valve and box, nut extension if required, lead pipe and barrel extensions as required. All as per the 

current Township of Woolwich Standards and Specifications, and Region of Waterloo DGSSMS.

Provide and install watermain as specified including all  fittings, removal and installation of necessary plugs, connection to 

existing mains, anodes, restraints, valves, blow off, valve boxes and hydrants; excavation, supporting trenches, Blocking of 

fittings, laying of pipes, Class "B" bedding, and backfill to be compacted with optimum moisture content to current DGSSMS 

specifications, and reinstatement of surface, with a minimum 2 m cover. All work to be constructed as per the current Township 

of Woolwich Standards and Specifications, and Region of Waterloo DGSSMS, OPSS MUNI specifications, CSA and ASTM 

standards.  All dewatering costs to be included in the unit prices.

Ottawa Street

*As per Section 11.8 of this agreement 

the Township is responsible for 50% of 

the upsizing cost of the watermain from 

300mm to 450mm (pipe cost only). 

Cost for 300mm dia. watermain is 

calculated at $444.79/m as per MTE-T-

24-35 contract item A4.1.2.

Ottawa Street

Sheridan Drive

Burkholder Street

SUBTOTAL MAINS

Supply and Install Concrete Cut-Off Collars as per 

Detail on MS2.1

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection, mandrel 

(pig) test and provide reports to the Engineer. - Initial 

Acceptance

Upon completion of the storm sewer installation, 

provide all labour, materials to complete an infiltration 

and exfiltration test to the satisfaction of the 

Engineer.

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection and provide 

reports to the Engineer. - Initial Acceptance

SUBTOTAL MISCELLANEOUS

TOTAL GROUNDWATER MANAGEMENT SYSTEM
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.7

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

4.4.5 2 Each 30,000.00$          60,000.00$              30,000.00$              30,000.00$              

4.4.6 1 L.S. 10,230.84$          10,230.84$              -$                         10,230.84$              

4.4.7 5 Each 1,200.00$            6,000.00$                -$                         6,000.00$                

4.4.8 1 L.S. 4,000.00$            4,000.00$                -$                         4,000.00$                

4.4.9 1 L.S. 1,070.00$            1,070.00$                -$                         1,070.00$                

169,365.66$            36,010.03$              133,355.64$            

766,708.02$            124,645.53$            642,062.49$            

5.0 SERVICE CONNECTIONS

5.1 SANITARY CONNECTIONS (100 mm dia. pipe)

5.1.1 32 Each 980.93$                31,389.76$              -$                         31,389.76$              

31,389.76$              -$                         31,389.76$              

31,389.76$              -$                         31,389.76$              

6.0 STORMWATER MANAGEMENT PONDS

6.1 PIPES

SWM FACILITY 2 Dia. Depth DWG SW2.1, SW2.2, SW2.3

6.1.1 HW284 - MH283 825mm 3.1m 14.6 m 484.20$                7,069.32$                -$                         7,069.32$                

6.1.2 MH283 - SPMH282 825mm 3.1m 8.9 m 484.20$                4,309.38$                -$                         4,309.38$                

6.1.3 HW285 - SPMH282

1730x

1090mm 3.1m 13.8 m 1,916.62$            26,449.36$              -$                         26,449.36$              

6.1.4 SPMH282 - MH281

2110x

1345mm 3.1m 20.9 m 2,648.28$            55,349.05$              -$                         55,349.05$              

6.1.5 HW286 - MH287 450mm 3.4m 18.1 m 197.89$                3,581.81$                -$                         3,581.81$                

6.1.6 HW288 - MH287 750mm 3.4m 9.4 m 455.53$                4,281.98$                -$                         4,281.98$                

6.1.7 MH287 - MH287.1 375mm 3.5m 15.9 m 191.01$                3,037.06$                -$                         3,037.06$                

6.1.8

MH287.1 - Gallery 

(HDPE) 600mm 3.6m 1.0 m 252.82$                252.82$                   -$                         252.82$                   

6.1.9

MH287.2 - Gallery 

(HDPE) 600mm 3.6m 1.0 m 252.82$                252.82$                   -$                         252.82$                   

6.1.10 G48 - Gallery (HDPE) 300mm 1.8m 1.0 m 200.20$                200.20$                   -$                         200.20$                   

SWM FACILITY 3 Dia. Depth DWG SW3.1, SW3.2, SW3.3

6.1.5 HW331 - SPMH327

1200x

900mm 2.5m 4.5 m 1,387.83$            6,245.24$                -$                         6,245.24$                

6.1.6 SPMH327 - MH326

1525x

965mm 2.5m 4.8 m 1,547.49$            7,427.95$                -$                         7,427.95$                

6.1.7

HW330 - MH329 c/w 

Bend 675mm 2.2m 7.4 m 329.79$                2,440.45$                -$                         2,440.45$                

6.1.8 MH329 - MH328 675mm 2.0m 11.4 m 329.79$                3,759.61$                -$                         3,759.61$                

6.1.9 MH328 - SPMH327 675mm 2.3m 26.1 m 329.79$                8,607.52$                -$                         8,607.52$                

6.1.10 HW332 - MH333 450mm 3.2m 19.1 m 197.89$                3,779.70$                -$                         3,779.70$                

6.1.11 HW334 - MH333 675mm 3.2m 48.2 m 335.10$                16,151.82$              -$                         16,151.82$              

6.1.12 HW333.1 - MH333 375mm 3.2m 2.6 m 191.01$                496.63$                   -$                         496.63$                   

6.1.13

HW333.1 - Gallery 

(HDPE) 300mm 3.1m 1.0 m 200.20$                200.20$                   -$                         200.20$                   

6.1.14

HW333.2 - Gallery 

(HDPE) 300mm 2.8m 1.0 m 200.20$                200.20$                   -$                         200.20$                   

154,093.10$            -$                         154,093.10$            

Provide and install storm pipe as specified on the contract drawings, with Class "B" bedding including excavation, trench 

support, laying of pipe, backfill, compaction of trenches with optimum moisture content as per current OPSS MUNI 

specifications, DGSSMS specifiactions, reinstatement of surface. Provide all material, labour and equipment to complete the 

work. All work to be constructed as per the current Township of Woolwich Standards and Specifications, Region of Waterloo 

DGSSMS, OPSS MUNI specifications, CSA and ASTM standards. Any associated dewatering costs shall be included in 

the unit prices.  

SUBTOTAL PIPES

SUBTOTAL MISCELLANEOUS

TOTAL WATERMAINS

Sheridan Drive

SUBTOTAL SANITARY CONNECTIONS (100 mm dia. pipe)

TOTAL SERVICE CONNECTIONS

Supply and Install 450mm dia. Isolation Valves c/w 

50mm dia. By-pass

Supply and Install 150mm Water Service to Block 

250 c/w (1) Valve, Temporary Blow-Off, and 2x4 

Marker

Conduct Hydrant Flow Test

Provide all Labour, equipment and materials to 

pressure test, swab, chlorinate, de-chlorinate and 

two (2) bacteriological tests (24 hours apart) the 

watermain to satisfy the testing procedures by the 

Township of Woolwich including backflow preventor 

valves, temporary and final connections to mains. A 

copy of the Contractor's Watermain Commissioning 

Plan is to be submitted to the engineer for review and 

approval prior to testing.

Provide equipment, labour and material to carry out a 

conductivity test on the watermain and services 

tracer wire.
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.8

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

6.2 STRUCTURES

SWM FACILITY 2 Dia. Depth DWG SW2.1, SW2.2, SW2.3

6.2.1

SPMH282 as per Detail 2 

on DWG SW2.2

3000x

2400mm 3.1m 1 L.S. 43,758.23$          43,758.23$              -$                         43,758.23$              

6.2.2 MH283 2400mm 3.0m 1 L.S. 17,898.19$          17,898.19$              -$                         17,898.19$              

6.2.3

HW284 as per OPSD 

804.040 c/w Modified 

Chute Blocks (350mm), 

Grate and Handrail N/A N/A 1 L.S. 24,085.28$          24,085.28$              -$                         24,085.28$              

6.2.4

HW285 as per OPSD 

804.040 c/w Modified 

Chute Blocks (350mm), 

Grate and Handrail N/A N/A 1 L.S. 28,525.26$          28,525.26$              -$                         28,525.26$              

6.2.5

HW286 as per OPSD 

804.030 c/w Rodent 

Grate and Handrail N/A N/A 1 L.S. 11,339.20$          11,339.20$              -$                         11,339.20$              

6.2.6

MH287 as per Detail 5 on 

DWG SW2.3 2400mm 3.4m 1 L.S. 41,752.57$          41,752.57$              -$                         41,752.57$              

6.2.7 MH287.1 1200mm 3.6m 1 L.S. 6,681.75$            6,681.75$                -$                         6,681.75$                

6.2.8 MH287.2 1200mm 3.5m 1 L.S. 6,681.75$            6,681.75$                -$                         6,681.75$                

6.2.9

HW288 as per OPSD 

804.040 c/w Modified 

Chute Blocks (250mm), 

Grate and Handrail N/A N/A 1 L.S. 22,310.33$          22,310.33$              -$                         22,310.33$              

SWM FACILITY 3 Dia. Depth DWG SW3.1, SW3.2, SW3.3

6.2.5

SPMH327 as per Detail 3 

on DWG SW3.2

2400x

1800mm 2.5m 1 L.S. 32,385.60$          32,385.60$              -$                         32,385.60$              

6.2.6 MH328 1500mm 2.2m 1 L.S. 7,334.18$            7,334.18$                -$                         7,334.18$                

6.2.7 MH329 1500mm 1.8m 1 L.S. 6,938.82$            6,938.82$                -$                         6,938.82$                

6.2.8

HW330 as per OPSD 

804.040 c/w Modified 

Chute Blocks (350mm), 

Grate and Handrail N/A N/A 1 L.S. 21,773.65$          21,773.65$              -$                         21,773.65$              

6.2.9

HW331 as per OPSD 

804.040 c/w Modified 

Chute Blocks (350mm), 

Grate and Handrail N/A N/A 1 L.S. 24,252.11$          24,252.11$              -$                         24,252.11$              

6.2.10

HW332 as per OPSD 

804.030 c/w Rodent 

Grate and Handrail N/A N/A 1 L.S. 11,339.20$          11,339.20$              -$                         11,339.20$              

6.2.11

MH333 as per Detail 6 on 

DWG SW3.3 2400mm 4.1m 1 L.S. 38,197.99$          38,197.99$              -$                         38,197.99$              

6.2.12 MH333.1 1200mm 3.1m 1 L.S. 6,418.63$            6,418.63$                -$                         6,418.63$                

6.2.13 MH333.2 1200mm 2.8m 1 L.S. 6,155.51$            6,155.51$                -$                         6,155.51$                

357,828.25$            -$                         357,828.25$            

6.3 POND WORKS

SWM FACILITY 2 DWG SW2.1, SW2.2, SW2.3

6.3.1 1 L.S. 287,313.80$        287,313.80$            -$                         287,313.80$            

6.3.2 1 L.S. 50,990.65$          50,990.65$              -$                         50,990.65$              

6.3.3 18 m 170.70$                3,072.60$                -$                         3,072.60$                

6.3.4 14,125 m
2

31.24$                  441,265.00$            -$                         441,265.00$            

6.3.5 1 L.S. 19,577.42$          19,577.42$              -$                         19,577.42$              

6.3.6 1 L.S. 20,677.42$          20,677.42$              -$                         20,677.42$              

6.3.7 240 m
2

144.33$                34,639.20$              -$                         34,639.20$              

6.3.8 165 m
2

105.94$                17,480.10$              -$                         17,480.10$              

6.3.9 190 m
2

105.94$                20,128.60$              -$                         20,128.60$              

6.3.10 490 m
2

18.59$                  9,109.10$                -$                         9,109.10$                

6.3.11 170 m
2

135.90$                23,103.00$              -$                         23,103.00$              

Supply and Install 450mm 300mm Rip Rap Pad c/w 

Geotextile Underlay (Terrafix 400R or Equivalent)

Supply and Install 450mm Rip Rap Outlet Swale, 

complete with Geotextile Underlay (Terrafix 400R or 

Equivalent)

Supply, Place, and Compact Granular B Type II in 

Forebay (300mm Deep)

Supply and Install Articulated Concrete Block Mat 

(CCG2) or Approved Equivalent

Supply and Install GWMS Infiltration Gallery, ADS 

Stormtech SC-310 Subsurface Chamber System or 

approved equivalent, as per Detail 5 on DWG 

SW3.3.

Supply and Install 300mm HDPE Culverts

Supply and Install Geomembrane Liner (Layfield 

RPE 25) c/w Backfill as per Detail 1C on DWG 

SW4.1

Construct 500mm thick Concrete Forebay Weir, as 

per Detail 6 DWG SW2.3

Construct 500mm thick Concrete Overflow Weir, as 

per Detail 7 DWG SW2.3

Supply and Install 300mm Gabion Mat, complete with 

Geotextile Underlay (Terrafix 400R or Equivalent)

Precast concrete manholes complete, including drop shafts, safety grates, steps, benching, orifices and casting adjusted to 

finished grade.

SUBTOTAL STRUCTURES

Supply and Install End of Pipe Infiltration Gallery, 

ADS Stormtech DC-780 Subsurface Chamber 

System or approved equivalent, as per Detail 4 on 

DWG SW2.3.
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.9

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

6.3.12 150 m
2

147.71$                22,156.50$              -$                         22,156.50$              

6.3.13 265 m
2

128.26$                33,988.90$              -$                         33,988.90$              

6.3.14 3,790 m
2

57.55$                  218,114.50$            -$                         218,114.50$            

6.3.15 3,790 m
2

15.65$                  59,313.50$              -$                         59,313.50$              

6.3.16 26,800 m
2

4.23$                    113,364.00$            -$                         113,364.00$            

6.3.17 1,300 m
2

0.91$                    1,183.00$                -$                         1,183.00$                

6.3.18 8,700 m
2

0.91$                    7,917.00$                -$                         7,917.00$                

6.3.19 16,800 m
2

1.11$                    18,648.00$              -$                         18,648.00$              

6.3.20 8 Each 2,373.35$            18,986.80$              -$                         18,986.80$              

6.3.21 278 m 222.19$                61,768.82$              -$                         61,768.82$              

6.3.22 4 Each 219.37$                877.48$                   -$                         877.48$                   

6.3.23 2 Each 499.92$                999.84$                   -$                         999.84$                   

6.3.24 2 Each 807.95$                1,615.90$                -$                         1,615.90$                

6.3.25 2 Each 499.92$                999.84$                   -$                         999.84$                   

SWM FACILITY 3 DWG SW3.1, SW3.2, SW3.3

6.3.26 1 L.S. 60,605.11$          60,605.11$              -$                         60,605.11$              

6.3.27 2,870 m
2

32.08$                  92,069.60$              -$                         92,069.60$              

6.3.28 1 L.S. 32,677.42$          32,677.42$              -$                         32,677.42$              

6.3.29 1 L.S. 17,377.42$          17,377.42$              -$                         17,377.42$              

6.3.30 253 m
2

144.92$                36,664.76$              -$                         36,664.76$              

6.3.31 116 m
2

105.94$                12,289.04$              -$                         12,289.04$              

6.3.32 150 m
2

138.74$                20,811.00$              -$                         20,811.00$              

6.3.33 70 m
2

172.44$                12,070.80$              -$                         12,070.80$              

6.3.34 35 m
2

18.59$                  650.65$                   -$                         650.65$                   

6.3.35 200 m
2

18.59$                  3,718.00$                -$                         3,718.00$                

6.3.36 75 m
2

154.55$                11,591.25$              -$                         11,591.25$              

6.3.37 180 m
2

75.52$                  13,593.60$              -$                         13,593.60$              

6.3.38 180 m
2

27.27$                  4,908.60$                -$                         4,908.60$                

6.3.39 7,690 m
2

4.23$                    32,528.70$              -$                         32,528.70$              

6.3.40 650 m
2

0.91$                    591.50$                   -$                         591.50$                   

6.3.41 1,240 m
2

0.91$                    1,128.40$                -$                         1,128.40$                

6.3.42 5,800 m
2

1.11$                    6,438.00$                -$                         6,438.00$                

6.3.43 4 Each 2,373.35$            9,493.40$                -$                         9,493.40$                

6.3.44 395 m 185.83$                73,402.85$              -$                         73,402.85$              

6.3.45 4 Each 219.37$                877.48$                   -$                         877.48$                   

6.3.46 2 Each 499.92$                999.84$                   -$                         999.84$                   

6.3.47 1 Each 807.95$                807.95$                   -$                         807.95$                   

Supply and Install Perimeter 1.5m High Black Vinyl 

Chain Link Fence

Install Township supplied Benchmark Tablet on the 

face of Headwalls

Supply and Install Warning Sign as per Township of 

Woolwich Detail 503

Supply and Install SWM Facility Educational Sign as 

per Detail on PM1.1

Supply , Place and Compact 40mm HL3 Asphalt on 

4m Wide Access Road (2027).

Load, Haul, Place, and Finegrade 450mm 300mm 

Topsoil in Pond Landscaping Areas from Onsite 

Stockpile

Supply and Place Hydroseed in Zone 1 as per 

Dougan & Associates DWG L1 and L4

Supply and Place Hydroseed in Zone 2 as per 

Dougan & Associates DWG L1 and L4

Supply and Place Hydroseed in Zone 3 as per 

Dougan & Associates DWG L1 and L4

Supply and Install Lockable Galvenized Steel Swing 

P-Gate and Warning Sign as per Township of 

Woolwich Detail 503

Supply and Install Articulated Concrete Block Mat 

(CCG2) or Approved Equivalent

Supply and Install Articulated Concrete Block Mat 

(CC-35) or Approved Equivalent

Supply, Place, and Compact Granular B Type II in 

Forebay (900mm Deep)

Supply, Place, and Compact Granular B Type II in 

Wet Pond (900mm Deep)

Construct Articulated Concrete Block Mat Access 

Road as per Detail 2C DWG SW4.1 including all 

excavation, 450mm Granular B, 150mm Granular A, 

and CCG2 Cable Concrete

Construct 4m Wide Asphalt Access Road, as per 

Detail 2B DWG SW4.1, including all excavation, 

450mm Granular B, 150mm Granular A, 60mm HL4 

Asphalt.

Supply and Install End of Pipe Infiltration Gallery, 

ADS Stormtech SC-310 Subsurface Chamber 

System or approved equivalent, as per Detail 5 on 

DWG SW3.3.

Supply and Install Geomembrane Liner (Layfield 

RPE 25) c/w Backfill as per Detail 1C on DWG 

SW4.1

Construct 500mm thick Concrete Forebay Weir, as 

per Detail 6 DWG SW3.3

Construct 500mm thick Concrete Overflow Weir, as 

per Detail 7 DWG SW3.3

Supply and Install 300mm Gabion Mat, complete with 

Geotextile Underlay (Terrafix 400R or Equivalent)

Supply and Install 450mm Rip Rap Pad c/w 

Geotextile Underlay (Terrafix 400R or Equivalent)

Supply and Install Lockable Galvanized Steel Swing 

P-Gate and Warning Sign as per Township of 

Woolwich Detail 503

Supply and Install Perimeter 1.5m High Black Vinyl 

Chain Link Fence

Install Township supplied Benchmark Tablet on the 

face of Headwalls

Supply and Install Warning Sign as per Township of 

Woolwich Detail 503

Supply and Install SWM Facility Educational Sign as 

per Detail on PM1.1

Supply and Install No Winter Maintenance Sign as 

per Detail on PM1.1

Construct 5m Wide Asphalt Access Road, as per 

Detail 2B DWG SW4.1, including all excavation, 

450mm Granular B, 150mm Granular A, 60mm HL4 

Asphalt.

Supply, Place and Compact 40mm HL3 Asphalt on 

4m Wide Access Road (2027).

Load, Haul, Place, and Fine grade 450mm 300mm 

Topsoil in Pond Landscaping Areas from Onsite 

Stockpile

Supply and Place Hydroseed in Zone 1 as per 

Dougan & Associates DWG L1 and L3

Supply and Place Hydroseed in Zone 2 as per 

Dougan & Associates DWG L1 and L3

Supply and Place Hydroseed in Zone 3 as per 

Dougan & Associates DWG L1 and L3

Supply and Install Articulated Concrete Block Mat 

(CC-35) or Approved Equivalent, for the Overland 

Flow Route as per Detail 1 on Drawing SW2.2.

Construct Articulated Concrete Block Mat Access 

Road as per Detail 2C DWG SW4.1 including all 

excavation, 450mm Granular B, 150mm Granular A, 

and CCG2 Cable Concrete
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.10

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

6.3.48 1 Each 398.93$                398.93$                   -$                         398.93$                   

1,932,985.27$         -$                         1,932,985.27$         

6.4 MISCELLANEOUS

6.4.1 346 m
2

65.00$                  22,490.00$              -$                         22,490.00$              

6.4.2 80

Face 

m
2

585.76$                46,860.80$              -$                         46,860.80$              

6.4.3 1 L.S. 3,787.26$            3,787.26$                -$                         3,787.26$                

6.4.4 51 m 222.19$                11,331.69$              -$                         11,331.69$              

6.4.5 -$                         

6.4.5.1 1 L.S. 29,018.67$          29,018.67$              -$                         29,018.67$              

6.4.5.2 30 Day 595.86$                17,875.80$              -$                         17,875.80$              

6.4.5.3 350 m 201.99$                70,696.50$              -$                         70,696.50$              

6.4.5.4 350 m 75.75$                  26,512.50$              -$                         26,512.50$              

6.4.5.5 1 L.S. 6,615.09$            6,615.09$                -$                         6,615.09$                

6.4.6 1 L.S. 1,271.67$            1,271.67$                -$                         1,271.67$                

6.4.7 1 L.S. 1,100.00$            1,100.00$                -$                         1,100.00$                

6.4.8 1 L.S. 1,275.00$            1,275.00$                -$                         1,275.00$                

6.4.9 1 L.S. 1,787.69$            1,787.69$                -$                         1,787.69$                

6.4.10 1 L.S. 500,000.00$        500,000.00$            -$                         500,000.00$            

740,622.67$            -$                         740,622.67$            

6.5 PLANTING / LANDSCAPING

SWM FACILITY 2 DWG SW2.1, SW2.2, SW2.3

6.5.1 175 Each 900.00$                157,500.00$            -$                         157,500.00$            

6.5.2 96 Each 900.00$                86,400.00$              -$                         86,400.00$              

6.5.3 766 Each 45.00$                  34,470.00$              -$                         34,470.00$              

6.5.4 1038 Each 30.00$                  31,140.00$              -$                         31,140.00$              

6.5.5 1140 Each 15.00$                  17,100.00$              -$                         17,100.00$              

6.5.6 1 L.S. 38,221.00$          38,221.00$              -$                         38,221.00$              

SWM FACILITY 3 & WETLAND COMPENSATION DWG SW3.1, SW3.2, SW3.3

6.5.8 43 Each 900.00$                38,700.00$              -$                         38,700.00$              

6.5.9 200 Each 45.00$                  9,000.00$                -$                         9,000.00$                

6.5.10 26 Each 45.00$                  1,170.00$                -$                         1,170.00$                

6.5.11 420 Each 30.00$                  12,600.00$              -$                         12,600.00$              

6.5.12 330 Each 15.00$                  4,950.00$                -$                         4,950.00$                

6.5.13 1 L.S. 8,234.50$            8,234.50$                -$                         8,234.50$                

439,485.50$            -$                         439,485.50$            

3,625,014.79$         -$                         3,625,014.79$         

SUBTOTAL PLANTING / LANDSCAPING

TOTAL STORMWATER MANAGEMENT PONDS

Deciduous Trees - 50mm Cal.

Deciduous Trees - 2 Gal.

Coniferous Trees - 2 Gal.

Deciduous Shrubs - 2 Gal.

Herbaceous - Plugs

Maintenance for 2 Year Warranty Period

Deciduous Trees - 50mm Cal.

Coniferous Trees - 150cm Ht.

Deciduous Trees - 2 Gal.

Deciduous Shrubs - 2 Gal.

Herbaceous - Plugs

Maintenance for 2 Year Warranty Period

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection, mandrel 

(pig) test and provide reports to the Engineer. - Initial 

Acceptance

Upon completion of the storm sewer installation, 

provide all labour, materials to complete an infiltration 

and exfiltration test to the satisfaction of the 

Engineer.

Upon completion of the storm sewer installation, 

provide all labour, materials and equipment to flush 

clean and complete a CCTV inspection and provide 

reports to the Engineer. - End of Maintenance Period

Clean Out SWM Facilities 2 & 3 Sediment. Sediment 

to be removed 2 times. - Estimated Value

SUBTOTAL MISCELLANEOUS

Mobilization / Demobilization

Daily Operation and Maintenance

Installation of Well Points and Header Pipe

Removal of Well Points and Header Pipe

Supply and Install Discharge Pipe for Dewatering 

System including Sediment Trap

Connect to Existing HW334

SUBTOTAL POND WORKS

Supply and Install Pipe Insulation as per Detail 3 on 

SW4.1

Supply and Install 51m Long Pre-cast Concrete 

Retaining Wall at HW334 as shown on Drawing 

LG1.1. 

Pre-cast Retaining Wall Certification and building 

permit for each wall, including closing of permit once 

the walls have been constructed and certified. 

Supply and Install 1.5m High Black Vinyl Chain Link 

Fence on Retaining Wall

Supply, Install, and Maintain Positive Dewatering 

System for Pond #3 - Contractor shall prepare 

dewatering plan and submit for approval prior to 

construction. 

Supply and Install No Winter Maintenance Sign as 

per Detail on PM1.1
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.11

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

7.0 PRIMARY ROADWORKS

7.1 FINE GRADING

7.1.1 27,000 m
2

0.76$                    20,520.00$              10,260.00$              10,260.00$              

20,520.00$              10,260.00$              10,260.00$              

7.2 GRANULAR "B"

Depth

7.2.1 600mm 13,845 Tonne 17.33$                  239,933.85$            119,966.93$            119,966.93$            

239,933.85$            119,966.93$            119,966.93$            

7.3 GRANULAR "A"

Depth

A7.3.1 210mm 4,850 Tonne 19.06$                  92,441.00$              46,220.50$              46,220.50$              

92,441.00$              46,220.50$              46,220.50$              

A7.4 CURB AND GUTTER

A7.4.1 1,500 m 49.84$                  74,760.00$              37,380.00$              37,380.00$              

74,760.00$              37,380.00$              37,380.00$              

7.5 BINDER ASPHALT

Depth

7.5.1 100mm 1,860 Tonne 88.87$                  165,298.20$            82,649.10$              82,649.10$              

165,298.20$            82,649.10$              82,649.10$              

7.6 TEMPORARY LINE PAINTING AND FIRST STAGE SIGNAGE

OTTAWA STREET DWG PM1.1, PM1.2, PM1.3

7.6.1 10 m 16.16$                  161.60$                   80.80$                     80.80$                     

7.6.2 30 m 2.32$                    69.60$                     34.80$                     34.80$                     

7.6.3 23 m 2.32$                    53.36$                     26.68$                     26.68$                     

7.6.4 1 Each 600.91$                600.91$                   300.46$                   300.46$                   

7.6.5 1 Each 681.71$                681.71$                   340.86$                   340.86$                   

1,567.18$                783.59$                   783.59$                   

7.7 MISCELLANEOUS

7.7.1 1,500 m 32.86$                  49,290.00$              24,645.00$              24,645.00$              

7.7.2 1 Each 398.93$                398.93$                   199.47$                   199.47$                   

49,688.93$              24,844.47$              24,844.47$              

644,209.16$            322,104.58$            322,104.58$            

8.0 SECONDARY ROADWORKS

8.1 STRUCTURE ADJUSTMENTS

8.1.1

8.1.1.1 29 Each 25.25$                  732.25$                   366.13$                   366.13$                   

8.1.2

8.1.2.1 12 Each 605.96$                7,271.52$                3,635.76$                3,635.76$                

SUBTOTAL MISCELLANEOUS

TOTAL PRIMARY ROADWORKS

Adjust MH to finished grade including base 

asphalt restoration.

Ottawa Street

Adjust CBMH to finished grade including base 

asphalt restoration.

Ottawa Street

10cm White Solid Line

Ra-1 c/w Street Signs on a U-Channel Post

Ra-1 c/w Street Signs, 1- Ra-1t and 1- Ra-1tt on a U-

Channel Post

SUBTOTAL TEMPORARY LINE PAINTING AND FIRST STAGE SIGNAGE

Supply and Install 150mm Subdrains along full road 

length c/w connection to CB/DCB/CBMH/DCBMH 

Supply and Install "Unassumed Road Use at Own 

Risk" Signs. (Provisional)

SUBTOTAL CURB AND GUTTER

Supply, place and compact hot mixed, hot laid, binder coarse asphalt (HL4 HL8) to a final thickness as noted, including 

temporary asphalt curb at all catchbasins.  

Ottawa Street - 2 Lifts

SUBTOTAL BINDER ASPHALT

60cm White Stop Bar

10cm Yellow Solid Line

Ottawa Street

SUBTOTAL GRANULAR "B"

Supply, place, shape and compact (100% Standard Proctor) Granular "A" gravel base to a final thickness as noted.

Ottawa Street

SUBTOTAL GRANULAR "A"

Ottawa Street

Shape to correct cross-section, fine grade and compact (95% Standard Proctor) the sub-grade of the roads, R.O.W. including 

boulevards, and the backfilling of the curbs.

Ottawa Street

SUBTOTAL FINE GRADING

Supply, place, shape and compact (100% Standard Proctor) Granular B Type 2 sub base to a final thickness as noted, 

extending 300 mm behind the back of curb.
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.12

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

8.1.3

8.1.3.1 2 Each 605.96$                1,211.92$                605.96$                   605.96$                   

8.1.4

8.1.4.1 9 Each 605.96$                5,453.64$                2,726.82$                2,726.82$                

8.1.5

8.1.5.1 8 Each 353.48$                2,827.84$                1,413.92$                1,413.92$                

17,497.17$              8,748.59$                8,748.59$                

8.2 SURFACE ASPHALT

Depth

8.2.1 45mm 840 Tonne 110.08$                92,467.20$              46,233.60$              46,233.60$              

92,467.20$              46,233.60$              46,233.60$              

8.3 SIGNAGE - SECOND STAGE

OTTAWA STREET DWG PM1.1, PM1.2, PM1.3

8.3.1 5 Each 378.73$                1,893.65$                946.83$                   946.83$                   

8.3.2 24 Each 323.18$                7,756.32$                3,878.16$                3,878.16$                

8.3.3 5 Each 398.93$                1,994.65$                997.33$                   997.33$                   

11,644.62$              5,822.31$                5,822.31$                

8.4 LINE PAINTING DURABLE

OTTAWA STREET DWG PM1.1, PM1.2, PM1.3

8.4.1 10 m 50.50$                  505.00$                   252.50$                   252.50$                   

8.4.2 30 m 10.10$                  303.00$                   151.50$                   151.50$                   

8.4.3 23 m 10.10$                  232.30$                   116.15$                   116.15$                   

1,040.30$                520.15$                   520.15$                   

8.5 CONCRETE WORKS

8.5.1

8.5.1.1 40 m 151.49$                6,059.60$                3,029.80$                3,029.80$                

8.5.2

8.5.2.1 1,700 m
2

73.75$                  125,375.00$            62,687.50$              62,687.50$              

8.5.3

8.5.3.1 20 m
2

109.45$                2,189.00$                1,094.50$                1,094.50$                

8.5.4

8.5.4.1 6 Each 227.24$                1,363.44$                681.72$                   681.72$                   

134,987.04$            67,493.52$              67,493.52$              

8.6 TOPSOIL AND SOD

Excavate, screen, load, haul, and place 450mm thick topsoil and sod in boulevards.

8.6.1 17,330 m
2

13.33$                  231,008.90$            115,504.45$            115,504.45$            

8.6.2 1 L.S. 30,623.00$          30,623.00$              15,311.50$              15,311.50$              

SUBTOTAL TOPSOIL AND SOD 261,631.90$            130,815.95$            130,815.95$            

Supply and Install Truncated Dome Detectable 

Warning Plates (RMW STD. DWG 224) (0.61m x 

0.61m)

Ottawa Street

SUBTOTAL CONCRETE WORKS

Ottawa Street

Provide Maintenance of Sod as Required for 

Duration of 2 Year Warranty Period

Supply and Install New 600.040 Curb and Gutter, 

including removal and disposal off site of 

existing asphalt curb at CB,DCB, CBMH and 

DCBMH, installation of drain markers, and all 

asphalt and boulevard restoration.

Ottawa Street

Supply and Install 2.4m Wide Concrete MUP, 

125mm thick, c/w 150mm thick Granular 'A' base.

Ottawa Street

Supply and Install Region of Waterloo Concrete 

Transit Pad.

Ottawa Street

Wa-74 Bump Sign on Steel Post

SUBTOTAL SIGNAGE - SECOND STAGE

60cm White Stop Bar - Durable

10cm Yellow Solid Line - Durable

10cm White Solid Line - Durable

SUBTOTAL LINE PAINTING DURABLE

SUBTOTAL STRUCTURE ADJUSTMENTS

Supply, place and compact virgin, hot mixed, hot laid, surface coarse asphalt (HL3) to a final thickness as noted.

Ottawa Street

SUBTOTAL SURFACE ASPHALT

RB-71 Shared Pathway on Steel Post

RB-51 No Parking on Steel Post

Adjust DCBMH to finished grade including base 

asphalt restoration.

Ottawa Street

Adjust CB to finished grade including base 

asphalt restoration.

Ottawa Street

Adjust and raise existing mainline valve boxes.

Ottawa Street
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.13

ITEM 

NO.

EST. 

QTY UNIT  UNIT PRICE 

TOTAL  

PRICE

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

DC COST SHARING

DESCRIPTION

Cost shared amounts shown are calculated based on the terms noted in Section 11.8 of this agreement.

8.7 BOULEVARD TREES

8.7.1 131 Each 900.00$                117,900.00$            58,950.00$              58,950.00$              

8.7.3 1 L.S. 11,790.00$          11,790.00$              5,895.00$                5,895.00$                

SUBTOTAL BOULEVARD TREES 129,690.00$            64,845.00$              64,845.00$              

8.7 BUFFER PSW 2 LANDSCAPING

8.7.1 114 Each 900.00$                102,600.00$            -$                         102,600.00$            

8.7.2 92 Each 900.00$                82,800.00$              -$                         82,800.00$              

8.7.3 355 Each 45.00$                  15,975.00$              -$                         15,975.00$              

8.7.4 35 Each 45.00$                  1,575.00$                -$                         1,575.00$                

8.7.5 1,500 Each 30.00$                  45,000.00$              -$                         45,000.00$              

8.7.6 27,761 Each 2.00$                    55,522.00$              -$                         55,522.00$              

8.7.7 27,761 Each 0.50$                    13,880.50$              -$                         13,880.50$              

8.7.8 1 L.S. 31,735.25$          31,735.25$              -$                         31,735.25$              

SUBTOTAL BUFFER PSW 2 LANDSCAPING 349,087.75$            -$                         349,087.75$            

8.8 MISCELLANEOUS

8.8.1

8.8.1.1 6 Each 3,605.48$            21,632.88$              10,816.44$              10,816.44$              

8.8.2

8.8.3 2,725 m
2

4.68$                    12,753.00$              -$                         12,753.00$              

8.8.4 12 Each 153.75$                1,845.00$                -$                         1,845.00$                

8.8.5 26,208 m
3

5.95$                    155,937.60$            -$                         155,937.60$            

8.8.6 400 m 23.33$                  9,332.00$                -$                         9,332.00$                

8.8.7 1 Each 997.24$                997.24$                   -$                         997.24$                   

8.8.8 2 Each 283.28$                566.56$                   -$                         566.56$                   

8.8.9 1 Each 333.28$                333.28$                   -$                         333.28$                   

8.8.10 760 m 23.33$                  17,730.80$              -$                         17,730.80$              

8.8.11 392 m 23.33$                  9,145.36$                -$                         9,145.36$                

8.8.12 3 Each 266.62$                799.86$                   -$                         799.86$                   

SUBTOTAL MISCELLANEOUS 231,073.58$            10,816.44$              220,257.14$            

1,229,119.56$         335,295.56$            893,824.01$            

9.0 HYDRO AND STREET LIGHTING

9.1 16 Each 10,000.00$          160,000.00$            80,000.00$              80,000.00$              

160,000.00$            80,000.00$              80,000.00$              TOTAL HYDRO AND STREET LIGHTING

Remove and Dispose of Existing Hydrant Off-site

Remove and Dispose of Existing Gas Main Off-site

Remove and Dispose of Existing Bell Off-site

Remove and Dispose of Existing Bell Pedestal Off-

site

TOTAL SECONDARY ROADWORKS

Street Lights

Remove and Dispose of Existing Asphalt Off-site

Remove and Dispose of Existing Road Signs Off-site

Onsite Cut/Fill - Fill to be placed in Parcel 4 and used 

to fill the existing sediment basins

Remove and Dispose of Existing 300mm dia. 

Watermain Off-site

Remove and Dispose of Existing 300mm dia. Air and 

Vacuum Release Valve Off-site

Remove and Dispose of Existing 300mm dia. Valve 

and Box Off-site

Seeding Native - Zones 1 & 2 

Seeding Nurse Crop - Zones 1 & 2 

Maintenance for 2 Year Warranty Period

Supply and Install Asphalt Speed Control Humps, 

as per the Detail shown on DWG MS2.1.

Ottawa Street

Existing Menno Street Removals and Earthworks

Provide Maintenance of Trees as Required for 

Duration of 2 Year Warranty Period

Deciduous Trees - 50mm Cal.

Coniferous Trees - 150cm Ht.

Deciduous Trees - 2 Gal.

Coniferous Trees - 2 Gal.

Deciduous Shrubs - 2 Gal.

Deciduous Trees - 50mm Cal.
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MADWEST SUBDIVISION

OTTAWA STREET, SWM FACILITIES #2 AND #3

SCHEDULE 'K' DEVELOPMENT CHARGE CALCULATION ESTIMATE

 52782-114-SK.14

PART DESCRIPTION

TOWNSHIP

PORTION

SUBDIVIDER 

PORTION

1.0 SANITARY SEWERS -$                         427,327.53$            

2.0 STORM SEWERS 126,497.26$            758,842.02$            

3.0 GROUNDWATER MANAGEMENT SYSTEM -$                         112,214.99$            

4.0 WATERMAINS 124,645.53$            642,062.49$            

5.0 SERVICE CONNECTIONS -$                         31,389.76$              

6.0 STORMWATER MANAGEMENT PONDS -$                         3,625,014.79$         

7.0 PRIMARY ROADWORKS 322,104.58$            322,104.58$            

8.0 SECONDARY ROADWORKS 335,295.56$            893,824.01$            

9.0 HYDRO AND STREET LIGHTING 80,000.00$              80,000.00$              

SUB-TOTAL 988,542.93$            6,892,780.17$         

CONTINGENCY ALLOWANCE 98,854.29$              689,278.02$            

ENGINEERING (15%) 148,281.44$            1,033,917.02$         

SUB-TOTAL 1,235,678.66$         8,615,975.21$         

HST 160,638.23$            1,120,076.78$         

TOTAL 1,396,316.88$         9,736,051.98$         11,132,368.87$                                       

In recognition that Madwest will claim the HST credit (ITC tax credit form). The applicant amount for a DC credit will be the subtotal provided on the Progress Payment 

Certificates.

160,000.00$                                            

7,881,323.09$                                         

788,132.31$                                            

1,182,198.46$                                         

9,851,653.87$                                         

1,280,715.00$                                         

112,214.99$                                            

766,708.02$                                            

31,389.76$                                              

3,625,014.79$                                         

644,209.16$                                            

1,229,119.56$                                         

SUMMARY

COST SHARING

TOTAL CONSTRUCTION COST

427,327.53$                                            

885,339.28$                                            
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